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PROPOSED CONSTRUCTION OF STUDENTS’ CENTRE AT  

KAIMOSI FRIENDS UNIVERSITY  
 
   
  

  

TENDER NO. KAF/EST/STUDENTCENTRE/001/2025-2026  

  

 

  

                               DATE OF INVITATION: THURSDAY 6TH NOVEMBER, 2025 

  
  

CLOSING DATE: WEDNESDAY 19TH NOVEMBER ,2025   

   

   

TIME: 11:00 AM  

  

SITE VISIT WILL BE ON 12TH NOVEMBER,2025 

  



 

 

INVITATION TO TENDER  

 Date of invitation: 6
TH

 NOVEMBER, 2025  

  KAIMOSI FRIENDS UNIVERSITY OF P.O BOX 385 -50309 KAIMOSI  

Tender No: KAF/EST/STUDENTCENTRE/001/2025-2026  

Tender Name: PROPOSED CONSTRUCTION OF STUDENTS’ CENTRE AT KAIMOSI FRIENDS 

UNIVERSITY 

i. The Kaimosi Friends university also known as Kaimosi Friends University invites sealed 
tenders for the PROPOSED CONSTRUCTION OF STUDENTS’ CENTRE AT KAIMOSI 
FRIENDS UNIVERSITY 

ii. Tendering will be conducted under open competitive tendering method using a standardized 

tender document and is open to Underwrites only. 

iii. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours 8:00am to 5:00pm at the address given below. 

 

iv. Tender documents may be viewed and/or downloaded from the website: www.kafu.ac.ke   
v. A complete set of tender documents may be obtained by interested tenders free of charge  

vi. Tender documents obtained electronically will be free of charge.  

vii. Tender documents may be viewed and downloaded for free from the website www.kafu.ac.ke   
Tenderers who download the tender document must forward their particulars immediately to 

procument@kafu.ac.ke to facilitate any further clarification or addendum.  

viii. Tenders must be accompanied by a tender security. 
ix. Note: Self- insured tender securities are not allowed   

 

x. The Tenderer shall chronologically serialize all pages of the tender documents submitted.  
xi. Completed tender documents are to be enclosed in plain sealed envelopes, marked with the 

tender number and be deposited in the tender box provided at Kaimosi Friends University 
Offices, Administration block, Chavakali –Kapsabet Road, and addressed to:  

 

The Vice Chancellor,   

Kaimosi Friends University,  

   P. O. Box 385 – 50309 Kaimosi.  

 

xii. To be received on or before WEDNESDAY 19
TH

 NOVEMBER  ,2025   at 11:00 AM. 
 

xiii. Tenders will be opened immediately after the deadline date and time specified above in the 

presence of the Tenderers' designated representatives who choose to attend in the university 
boardroom. 

 

xiv. The addresses referred to above are:  

Address for obtaining further information and for purchasing tender documents  

 

The Vice Chancellor, Kaimosi Friends University,  

P. O. Box 385 -50309 Kaimosi. 

E-mail procurement@kafu.ac.ke   

 

 

 

  

http://www.kafu.ac.ke/
http://www.kafu.ac.ke/
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SECTION I - INSTRUCTIONS TO TENDERERS  

 A  GENERAL PROVISIONS  

 1.0  Scope of tender  

1.1 KAIMOSI FRIENDS UNIVERSITY as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number of lots (contracts) 
of this Tender Document are specified in the TDS.  

 1.2  Through out this tendering document:  

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified 

in the TDS, distributed or received through the electronic-procurement system used by the  
Procuring Entity) with proof of receipt;  

b) if the context so requires, “singular” means “plural” and vice versa;  

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that 
is an official working day of KAIMOSI FRIENDS UNIVERSITY. It excludes official public holidays.  

 2.0  Fraud and corruption  

 2.1  KAIMOSI FRIENDS UNIVERSITY requires compliance with the provisions of the Public Procurement and 
Asset Disposal  

Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 
person or his or her sub-contractors are not debarred from participating in public procurement proceedings.  

2.2 KAIMOSI FRIENDS UNIVERSITY requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to 
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.  

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub- consultants, 
service providers, suppliers, and their personnel, to permit KAIMOSI FRIENDS UNIVERSITY to inspect all 

accounts, records and other documents relating to any initial selection process, pre-qualification process, tender 
submission, proposal submission, and contract performance (in the case of award), and to have them audited 
by auditors appointed by KAIMOSI FRIENDS UNIVERSITY.  

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, KAIMOSI FRIENDS UNIVERSITY shall indicate in 
the Data Sheet and make available to all the firms together with this tender document all in formation that 
would in that respect give such firm any unfair competitive advantage over competing firms.  

 3.0  Eligible tenderers  

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an 
individual or any combination of such entities in the form of a joint venture (JV) under an existing agree mentor 
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with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint venture, all 
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the 
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business 
for and on behalf of any and all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. Members of a joint venture may not also make an individual 
tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender. The maximum number of JV members shall be specified in the TDS.  

3.2 Public Officers of KAIMOSI FRIENDS UNIVERSITY, their Spouses, Child, Parent, Brothers or Sister. 

Child, Parent, Brother or Sister of a Spouse, their business associates or agents and 

firms/organizations in which they have a substantial or controlling interest shall not be eligible to 

tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement 

proceedings.  

  
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer:  

  

a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer;  

b) Receives or has received any director indirect subsidy from another tenderer;  

c) Has the same legal representative as an other tenderer;  

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a 
position to influence the tender of an other tenderer, or influence the decisions of KAIMOSI FRIENDS 
UNIVERSITY regarding this tendering process;  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications 
of the goods or works that are the subject of the tender;  

f) Any of its affiliates has been hired (or is proposed to be hired) by KAIMOSI FRIENDS UNIVERSITY 
as a consultant for Contract implementation;  

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender  
Document;  

h) Has a close business or personal relationship with senior management or professional staff of KAIMOSI 
FRIENDS UNIVERSITY who has the ability to influence the bidding process and:  

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of such contract; or  

ii) May be involved in the implementation or supervision of such Contract unless the conflicts temming 
from such relationship has been resolved in a manner acceptable to KAIMOSI FRIENDS 
UNIVERSITY throughout the tendering process and execution of the Contract.  

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may 
not also make an individual tender, be a sub-contractor in a separate tender or be part of another joint venture 
for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a 
subcontractor in more than one tender.  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. ATenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
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case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 
or sub-consultants for any part of the Contract including related Services.  

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke.  

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by KAIMOSI FRIENDS UNIVERSITY to meet the following 
conditions, i.e. if it is:  

i) A legal public entity of Government and/or public administration,  

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 

entity or Government, and;  

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.  

 3.9  Firms and individuals shall be ineligible if their countries of origin are:  

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country;  

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under Chapter VII of 
theCharterof the United Nations, Kenya prohibits any import of goods or contracting of works or services 
from that country, or any payments to any country, person, or entity in that country.  

 
A tenderer shall provide such documentary evidence of eligibility satisfactory to KAIMOSI FRIENDS 
UNIVERSITY, as KAIMOSI FRIENDS UNIVERSITY shall reasonably request.  

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable KAIMOSI FRIENDS UNIVERSITY determine 
if this condition is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND 

QUALIFICATION CRITERIA, Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums.  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before such 
award and signature of contract. Application for registration with National Construction Authority may be 
accessed from the website www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 

http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
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condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke.  

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 
producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority.  

 4.0  Eligiblegoods, equipment, and services  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
ineligible under ITT 3.9. At KAIMOSI FRIENDS UNIVERSITY's request, Tenderers may be required to 
provide evidence of the origin of Goods, equipment and services.  

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement.  

 5.0  Tenderer'sresponsibilities  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and KAIMOSI 
FRIENDS UNIVERSITY will in no case be responsible or liable for those costs.  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 
of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's 
own expense.  

5.3 The Tenderer and any of its personnel or agents will be granted permission by KAIMOSI FRIENDS 

UNIVERSITY to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify 
KAIMOSI FRIENDS UNIVERSITY again stall liability arising from death or personal injury, loss of or 
damage to property, and any other losses and expenses incurred as a result of the examination and inspection.  

  

5.4  The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required.  

  

 B.  CONTENTS OF TENDER DOCUMENTS  

  

 6.0  Sections of TenderDocument  

  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 10.  

PART 1: Tendering Procedures  

Section I – Instructions toTenderers  

Section II – Tender Data Sheet (TDS)  

Section III- Evaluation and Qualification  

Criteria Section IV – Tendering Forms  

  

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  

Section VII - Drawings  

  

PART 3: Conditions of Contract and Contract Forms Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract Section 
X- Contract Forms  

6.2 The Invitation to Tender Notice issued by KAIMOSI FRIENDS UNIVERSITY is not part of the Contract 
documents. Unless obtained directly from KAIMOSI FRIENDS UNIVERSITY, KAIMOSI FRIENDS 
UNIVERSITY is not responsible for the completeness of the Tender document, responses to requests for 

http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
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clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda 
to the Tender document in accordance with ITT 10. Incase of any contradiction, documents obtained directly 
from KAIMOSI FRIENDS UNIVERSITY shall prevail.  

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document.  

 7.0  Clarification of Tender Document, Site Visit, Pre-tender Meeting  

  

7.1 A Tenderer requiring any clarification of the Tender Document shall contact KAIMOSI FRIENDS UNIVERSITY 
in writing at KAIMOSI FRIENDS UNIVERSITY's address specified in the TDS or raise its enquiries during 
the pre-Tender meeting if provided for in accordance with ITT 7.2. KAIMOSI FRIENDS UNIVERSITY will 
respond in writing to any request for clarification, provided that such request is received no later than the period 
specified in the TDS prior to the deadline for submission of tenders. KAIMOSI FRIENDS UNIVERSITY 
shall forward copies of its response to all tenderers who have acquired the Tender documents in accordance 
with ITT 7.4, including a description of the inquiry but without identifying its source. If so specified in the 
TDS, KAIMOSI FRIENDS UNIVERSITY shall also promptly publish its response at the web page identified 
in the TDS. Should the clarification result in changes to the essential elements of the Tender Documents, 
KAIMOSI FRIENDS UNIVERSITY shall amend the Tender Documents following the procedure under ITT 
8 and ITT 22.2.  

 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 
costs of visiting the Site shall be at the Tenderer's own expense. KAIMOSI FRIENDS UNIVERSITY shall 
specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The 
Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as 
the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer 
questions on any matter that may be raised at that stage.  

  

7.3 The Tenderer is requested to submit any questions in writing, to reach KAIMOSI FRIENDS UNIVERSITY not 
later than the period specified in the TDS before the meeting.  

 7.4  Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the  
 questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 
will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 
identify the source of the questions asked.  

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre- tender 
meeting shall be made by KAIMOSI FRIENDS UNIVERSITY exclusively through the issue of an Addendum 
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged 
site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer.  
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 8.0  Amendment of TenderDocuments  

8.1  At any time prior to the deadline for submission of Tenders, KAIMOSI FRIENDS UNIVERSITY may amend 
the Tender Documents by issuing addenda.  

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from KAIMOSI FRIENDS UNIVERSITY. KAIMOSI FRIENDS 
UNIVERSITY shall also promptly publish the addendum on KAIMOSI FRIENDS UNIVERSITY's website 
in accordance with ITT 7.5.  

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, 
KAIMOSI FRIENDS UNIVERSITY should extend the dead line for the submission of Tenders, pursuant to 
ITT 22.2.  

C. PREPARATION OF TENDERS  

 9.  Cost of Tendering  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and KAIMOSI 
FRIENDS UNIVERSITY shall not be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process.  

10.0 Language of Tender  

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
KAIMOSI FRIENDS UNIVERSITY, shall be written in the English Language. Supporting documents and 
printed literature that are part of the Tender may be in another language provided they are accompanied by an 
accurate and notarized translation of the relevant passages into the English Language, in which case, for 
purposes of interpretation of the Tender, such translation shall govern.  

11.0 Documents ComprisingtheTender  

 11.1  The Tender shall comprise the following:  

  

a) Form of Tender prepared in accordance with ITT 12;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d) Alternative Tender, if permissible, in accordance with ITT 13;  

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3;  

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications 
to per form the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 16;  

h) Any other document required in the TDS.  

  

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tenderliable for disqualification.  

12.0 Form of Tender and Schedules  

12.1 TheFormofTenderandSchedules,includingtheBillofQuantities,shallbepreparedusingtherelevantformsfurnished 
inSectionIV,TenderingForms.Theformsmustbecompletedwithoutanyalterationstothetext,and no substitutes 
shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in withthe 
informationrequested.TheTenderershallchronologicallyserializeallpagesofthetenderdocumentssubmitted.  
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12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 
paid to agents or any other party relating to this Tender.  

 13.  Alternative Tenders  

 13.1  Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria.  

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price KAIMOSI FRIENDS UNIVERSITY's design as described in the 
Tender Documents and shall further provide all information necessary for a complete evaluation of the 
alternative by KAIMOSI FRIENDS UNIVERSITY, including drawings, design calculations, technical 
specifications, breakdown of prices, and proposed construction methodology and other relevant details. Only 
the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 
requirements shall be considered by KAIMOSI FRIENDS UNIVERSITY.  

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements.  

 14.0  Tender Prices and Discounts  

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the 
Billof Quantities shall conform to the requirements specified below.  

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 

in the Bill of Quantities and will not be paid for separately by KAIMOSI FRIENDS UNIVERSITY. An item 
not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that 
the Tender is determined substantially responsive notwithstanding this omission, the average price of the item 
quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of 
the Tender so determined will be used for price comparison.  

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered.  

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1.  

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and KAIMOSI FRIENDS UNIVERSITY may require the Tenderer to justify its proposed 

indices and weightings.  
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14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers 
wishing to offer discounts for the award of more than one Contract shall specify in their Tender the price 
reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts 
shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 
sametime.  

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 
total Tender Price submitted by the Tenderer.  

  

 15.0  Currencies of Tender and Payment  

 15.1  The currency(ies) of the Tender and the currency(ies) of payments shall be the same.  

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in 
the Bill of Quantities, entirely in Kenya shillings.  
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies.  

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 

percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 
Contract.  

15.3 Tenderers may be required by KAIMOSI FRIENDS UNIVERSITY to justify, to KAIMOSI FRIENDS 
UNIVERSITY's satisfaction, their local and foreign currency requirements, and to substantiate that the amounts 
included in the unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender 
are reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by 
Tenderers.  

  

16.0 Documents Comprising the Technical Proposal  

  

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.  

  

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer  

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4.  

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms.  

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1.  

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by KAIMOSI 
FRIENDS UNIVERSITY, a particular contractor or group of contractorsqualifies for a margin of preference. 
Further the information will enable KAIMOSI FRIENDS UNIVERSITY identify any actual or potential 
conflict of interest in relation to the procurement and/or contract management processes, or a possibility of 
collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement 
process or contract management.  

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by KAIMOSI FRIENDS 
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UNIVERSITY as a justification for a Tenderer's failure to disclose, or failure to provide required information 
on its ownership and control.  

17.6 The Tenderer shall provide further documentary proof, information or authorizations that KAIMOSI FRIENDS 
UNIVERSITY may request in relation to owner ship and control which in formation on any changes to the 
information which was provided by the tenderer under ITT 6.4. The obligations to require this information shall 
continue for the duration of the procurement process and contract performance and after completion of the 
contract, if any change to the information previously provided may reveal a conflict of interest in relation to 

the award or management of the contract.  

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as at the date of provision to KAIMOSI FRIENDS UNIVERSITY. In submitting the information required 
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, current 
and accurate as at the date of submission to KAIMOSI FRIENDS UNIVERSITY.  

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 
iftheProcuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.  

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by KAIMOSI FRIENDS 
UNIVERSITY (whether through its own enquiries, through notification by the public or otherwise), shows any 
conflict of interest which could materially and improperly benefit the tenderer in relation to the procurement 
or contract management process, then:  

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 
ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the outcome of  

    the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other person shave committed any criminal offence.  

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of- date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of KAIMOSI FRIENDS UNIVERSITY that any such act was not 
material, or was due to genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tender.  

18.0 Period of Validity of Tenders  

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by KAIMOSI FRIENDS UNIVERSITY 
in accordance with ITT 22). At ender valid for a shorter period shall be rejected by KAIMOSI FRIENDS 
UNIVERSITY as non- responsive.  

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, KAIMOSI FRIENDS 
UNIVERSITY may request Tenderers  to extend the  period of validity of their Tenders. The request and the 
responses shall be made in  writing. If a Tender Security is requested in accordance with ITT 19, it shall also 
be extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 
the request without for feiting its Tender security. A Tenderer granting the request shall not be required or 
permitted to modify its Tender.  
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 19.0  TenderSecurity  

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 

specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, TenderForms.  

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of 
the following forms at the Tenderer's option:  

 I)  cash;  

ii) a bank guarantee;  

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed 
by the Authority;  

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a 
reputable source, and an eligible country.  

  

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2.  

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by KAIMOSI FRIENDS UNIVERSITY as non-responsive.  

  

  

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. KAIMOSI FRIENDS UNIVERSITY 
shall also promptly return the tender security to the tenderers where the procurement proceedings are 
terminated, all tenders were determined non-responsive or a bidder declines to extend tender validity period.  

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS.  

 19.7  The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the  

Form of Tender, or any extension there to provided by the Tenderer; or  

b) if the successful Tenderer fails to: -  

i) signthe Contract in accordance with ITT47; or  

ii) furnish a Performance Security and if required in the TDS, and any other documents required in the 
TDS.  

19.8 Where tender securing declaration is executed, KAIMOSI FRIENDS UNIVERSITY shall recommend to the 
PPRA to debars the Tenderer from participating in public procurement as provided in the law.  

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2.  

19.10 A tenderer shall not issue a tender security to guarantee itself.  

 20.0  Format and Signing of Tender  

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
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marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin and the copies, 
the original shall prevail.  

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information.  

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person 
duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as 
specified in theTDSand shall be attached to the Tender. The name and position held by each person signing 

the authorization must be typed or printed below the signature. All pages of the Tender where entries or 
amendments have been made shall be signed or initialed by the person signing the Tender.  

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the 
JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 

legally authorized representatives.  

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing 
the Tender.  

D. SUBMISSION AND OPENING OF TENDERS  

 21.0  Sealingand Marking ofTenders  

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to KAIMOSI FRIENDS 
UNIVERSITY and a warning not to open before the time and date for Tender opening date. Within the single 
envelope, package or container, the Tenderer shall place the following separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and  

 
 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and  

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copies of the alternative Tender.  

The inner envelopes or packages or containers shall:  

a) bear the name and address of KAIMOSI FRIENDS UNIVERSITY,  

b) bear the name and address of the Tenderer; and  

c) bear the name and Reference number of the Tender.  

21.2 If an envelope or package or container is not sealed and marked as required, KAIMOSI FRIENDS 
UNIVERSITY will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
misplaced or opened prematurely will not be accepted.  
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 22.0  Deadline for Submission ofTenders  

22.1 Tenders must be received by KAIMOSI FRIENDS UNIVERSITY at the address specified in the TDS and no 
later than the date andtimealsospecifiedintheTDS. When so specified in the TDS, tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the 
electronic Tender submission procedures specified in the TDS.  

22.2 KAIMOSI FRIENDS UNIVERSITY may, at its discretion, extend the deadline for the submission of Tenders 
by amending the TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of 
KAIMOSI FRIENDS UNIVERSITY and Tenderers previously subject to the deadline shall there after be 

subject to the deadline as extended.  

23.0 Late Tenders  

KAIMOSI FRIENDS UNIVERSITY shall not consider any Tender that arrives after the deadline for 
submissionof tenders, in accordance with ITT 22. Any Tender received by KAIMOSI FRIENDS 
UNIVERSITY after the deadline for submission of Tenders shall be declared late, rejected, and returned 
unopened to the Tenderer.  

24.0 Withdrawal, Substitution, and Modification ofTenders  

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written notice, 
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with 

ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”  

“SUBSTITUTION,” “MODIFICATION;” and  

b) received by KAIMOSI FRIENDS UNIVERSITY prior to the deadline prescribed for submission of 
Tenders, in accordance with ITT 22.  

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.  

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof.  

 25.  Tender Opening  

25.1 Except in the cases specified in ITT 23 and ITT 24.2, KAIMOSI FRIENDS UNIVERSITY shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender 
opening procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as 
specified in the TDS.  

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the  
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withdrawal and is read out at Tender opening.  

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding 
Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No 
Tender substitution shall be permitted unless the corresponding substitution notice contains a valid 
authorization to request the substitution and is read out at Tender opening.  

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 
Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorizationtorequestthemodificationandisreadoutatTenderopening.  

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as KAIMOSI FRIENDS UNIVERSITY may consider appropriate.  

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by 
the tender opening committee) are to be initialed by the members of the tender opening committee attending 
the opening.  

25.7 At the Tender Opening, KAIMOSI FRIENDS UNIVERSITYshall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 23.1).  

 25.8  KAIMOSI FRIENDS UNIVERSITY shall prepare minutes of the Tender Opening that shall include, as a 
minimum: -  

a) the name of the Tendererand whether there is a withdrawal, substitution, or modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if new as required;  

e) number of pages of each tender document submitted.  

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers.  

 E.  EVALUATION AND COMPARISON OF TENDERS  

 26.  Confidentiality  

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 
to Tenderersorany other persons not officially concerned with the Tender process until information on Intention 
to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.  

26.2 Any effort by a Tenderer to influence KAIMOSI FRIENDS UNIVERSITY in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender.  

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes 
to contact KAIMOSI FRIENDS UNIVERSITY on any matter related to the tendering process, it shall do so in 
writing.  

 27.0  Clarification ofTenders  

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, 
KAIMOSI FRIENDS UNIVERSITY may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for aresponse. Any clarification submitted by a tenderer that is not in response to a 
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request by KAIMOSI FRIENDS UNIVERSITY shallnot be considered. KAIMOSI FRIENDS UNIVERSITY's 
request for clarification and the response shall be in writing. No change, including any voluntary increase or 
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by KAIMOSI FRIENDS UNIVERSITY in the evaluation of the 
tenders, in accordance with ITT 31.  

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in KAIMOSI FRIENDS 
UNIVERSITY's request for clarification, its Tender may be rejected.  

 28.0  Deviations, Reservations, and Omissions 

 28.1  During the evaluation of tenders, the following definitions apply: -  

a) “Deviation” is a departure from the requirements specified in the tender document;  

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 
requirements specified in the tender document; and  

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 
document.  

 29.0  Determination of Responsiveness  

29.1 KAIMOSI FRIENDS UNIVERSITY's determination of a Tender's responsiveness is to be based on the contents 
of the tender itself, as defined in ITT 11.  

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would:  

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the Contract;  

b) limit in any substantial way, inconsistent with the tender document, KAIMOSI FRIENDS UNIVERSITY's 
rights or the tenderer's obligations under the proposed contract;  

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsivetenders.  

29.3 KAIMOSI FRIENDS UNIVERSITY shall examine the technical aspects of the tender submitted in accordance 
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met without any 
material deviation, reservation or omission.  

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by 
KAIMOSI FRIENDS UNIVERSITY and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission.  

 30.0  Non-material Non-conformities  

30.1 Provided that a tender is substantially responsive, KAIMOSI FRIENDS UNIVERSITY may waive any non-
conformities in the tender.  

30.2 Provided that a Tender is substantially responsive, KAIMOSI FRIENDS UNIVERSITY may request that the 
tenderer submit the necessary information or documentation, within a reasonable period of time, to rectify non-
material non- conformities in the tender related to documentation requirements. Requesting information or 
documentation on such non-conformities shall not be related to any aspect of the price of the tender. Failure of 
the tenderer to comply with the request may result in the rejection of its tender.  

30.3 Provided that a tender is substantially responsive, KAIMOSI FRIENDS UNIVERSITY shall rectify quantifiable 
non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or non-conforming item or component in the manner 
specified in the TDS.  
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31.0 Arithmetical Errors  

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 
the subject of correction, adjustment or amendment in any way by any person or entity.  

  

31.2  Provided that the Tender is substantially responsive, KAIMOSI FRIENDS UNIVERSITY shall handle errors 
on the following basis: -  
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive.  
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 

bid price shall be considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail  

 31.3  Tenderers shall be notified of any error detected in their bid during the notification of award.  

32.0 Conversion to Single Currency  

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency asspecified in the TDS.  

33.0 Margin of Preference and Reservations  

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations.  

 33.2  A margin of preference shall not be allowed unless it is specified so in the TDS.  

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4.  

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case 
may be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring 
entity shall ensure that the invitation to tender specifically indicates that only businesses or firms belonging to 
the specified group are eligible to tender. No tender shall be reserved to more than one group. If not so stated 
in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to all interested 
tenderers.  

34.0 Nominated Subcontractors  

34.1 Unless otherwise stated in the TDS, KAIMOSI FRIENDS UNIVERSITY does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by KAIMOSI FRIENDS UNIVERSITY. Incase 
the ProcuringEntity nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor 
and KAIMOSI FRIENDS UNIVERSITY. The main contract shall specify the working arrangements between 
the main contractor and the nominated subcontractor.  

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works.  

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by KAIMOSI FRIENDS UNIVERSITY in the 
TDS a scan be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications 
of the Tenderer.  
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 35.  Evaluation of Tenders  

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies KAIMOSI FRIENDS UNIVERSITY shall determine the Lowest Evaluated Tender in 
accordance with ITT 40.  

 35.2 To evaluate a Tender, KAIMOSI FRIENDS UNIVERSITY shall consider the following:  

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, 
but including Daywork items, where priced competitively;  

b) price adjustment due to discounts offered in accordance with ITT 14.4;  

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32;  

d) priceadjustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; and  

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 
Criteria.  

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be consideredinTenderevaluation.  

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple  
lots or contracts, tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for 
each Lot.  

  

36.0 Comparison of tenders  

KAIMOSI FRIENDS UNIVERSITY shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally LowTenders  

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderersis 
compromised.  

37.2 In the event of identification of a potentially Abnormally Low Tender, KAIMOSI FRIENDS UNIVERSITY 
shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 
responsibilities and any otherrequirements of the Tender document.  

37.3 After evaluation of the price analyses, in the event that KAIMOSI FRIENDS UNIVERSITY determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 
KAIMOSI FRIENDS UNIVERSITY shall reject the Tender.  

Abnormally high tenders  

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that KAIMOSI FRIENDS UNIVERSITY is 
concerned that it (KAIMOSI FRIENDS UNIVERSITY) may not be getting value for money or it may be 
paying too high a price for the contract compared with market prices or that genuine competition between 
Tenderers is compromised.  
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37.5 Incase of a nab normally high price, KAIMOSI FRIENDS UNIVERSITY shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents to check if the 
specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. 
KAIMOSI FRIENDS UNIVERSITY may also seek written clarification from the tenderer on the reason for 
the high tender price. KAIMOSI FRIENDS UNIVERSITY shall proceed as follows:  

i) If the tender price is abnormally high based on wrong estimated cost of the contract, KAIMOSI FRIENDS 
UNIVERSITY may accept or not a ccept the tender depending on KAIMOSI FRIENDS UNIVERSITY's 
budget considerations. ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, KAIMOSI FRIENDS UNIVERSITY shall reject all tenders and may retender 
for the contract based on revised estimates, specifications, scope of work and conditions of contract, as the 
case may be.  

37.6 If KAIMOSI FRIENDS UNIVERSITY determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other manipulations), 
KAIMOSI FRIENDS UNIVERSITY shall reject all Tenders and shall institute or cause competent Government 
Agencies to institute an investigation on the cause of the compromise, before retendering.  

 38.0  Unbalanced and/ or front-loaded tenders  

38.1 If in KAIMOSI FRIENDS UNIVERSITY's opinion, the Tender that is evaluated as the lowest evaluated price 
is seriously unbalanced and/or frontloaded, KAIMOSI FRIENDS UNIVERSITY may require the Tenderer to 
provide written clarifications. Clarifications may include detailed price analyses to demonstrate the consistency 
of the tender prices with the scope of works, proposed methodology, schedule and any other requirements of 
the Tender document.  

38.2  After the evaluation of the information and detailed price analyses presented by the Tenderer, KAIMOSI 

FRIENDS UNIVERSITY may as appropriate: a)  accept theTender;  

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to  

a level not exceeding a 30% of the Contract Price;  

c) agree on a payment mode that eliminates the inherent risk of KAIMOSI FRIENDS UNIVERSITY paying 
too much for undelivered works;  

d) reject the Tender,  

 39.0  Qualifications of the tenderer  

39.1 Kaimosi Friends University shall determine to its satisfaction whether the eligible Tenderer that is selected as 
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria 

specified in Section III, Evaluation and Qualification Criteria.  

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer.  

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the ProcuringEntityshallproceedto 
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily.  

 40.0  Lowest evaluated tender  

Having compared the evaluated prices of Tenders, KAIMOSI FRIENDS UNIVERSITY shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be:  

a) Mostresponsive to the Tender document; and  

b) the lowest evaluated price.  
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 41.0  Procuring entity's right to accept any tender, and to reject any or all tenders.  

KAIMOSI FRIENDS UNIVERSITY reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 

Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly 
returned to the Tenderers.  

 F.  AWARD OF CONTRACT  

42.0 Award criteria  

Kaimosi Friends University shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender.  

  

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and Prior to the expiry of the Tender Validity Period KAIMOSI FRIENDS 
UNIVERSITY shall issue a Notification of Intention to Enter into a Contract/Notification of award to all 
tenderers which shall contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason;  

d) the expiry date of the Standstill Period; and  

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;  

44.0 Stand still Period  

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply.  

44.2 Where a Standstill Period applies, it shall commence when KAIMOSI FRIENDS UNIVERSITY has transmitted 
to each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.  

  

45.0 Debriefing by KAIMOSI FRIENDS UNIVERSITY  

45.1 On receipt of KAIMOSI FRIENDS UNIVERSITY's Notification of Intention to Enter into a Contract referred 
to in ITT 43, an unsuccessful tenderer may make a written request to KAIMOSI FRIENDS UNIVERSITY for 
a debriefing on specific issues or concerns regarding their tender. KAIMOSI FRIENDS UNIVERSITY shall 
provide the debriefing within five days of receipt of the request.  

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs 
of attending such a debriefing meeting.  

46.0 Letter of Award  

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, KAIMOSI FRIENDS 
UNIVERSITY shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 

the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.  
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47.0 Signing of Contract  

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, KAIMOSI FRIENDS UNIVERSITY shall send the successful 

Tenderer the Contract Agreement.  

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
returnittotheProcuringEntity.  

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period.  

48.0 Performance Security  

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from KAIMOSI FRIENDS UNIVERSITY, 
the successful Tenderer shall furnish the Performance Security and, any other documents required in the TDS, 
in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security 
and other Forms included in Section X, Contract Forms, or another form acceptable to KAIMOSI FRIENDS 
UNIVERSITY. A foreign institution providing a bank guarantee shall have a correspondent financial institution 
located in Kenya, unless KAIMOSI FRIENDS UNIVERSITY has agreed in writing that a correspondent bank 
is not required.  

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 
otherdocumentsrequired in the TDS or sign the Contract shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the Tender Security. In that event KAIMOSI FRIENDS UNIVERSITY may 
award the Contract to the Tenderer offering the next Best Evaluated Tender.  

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 
Regulations.  

49.0 Publication of Procurement Contract  

Within fourteen days after signing the contract, KAIMOSI FRIENDS UNIVERSITY shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice 
shall contain the following information:  

a) name and address of KAIMOSI FRIENDS UNIVERSITY;  

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used;  

c) the name of the successful Tenderer, the final total contract price, the contract duration;  

d) dates of signature, commencement and completion of contract;  

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.  
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50.0 Procurement related Complaints and Administrative Review  

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.  

  

50.2 A request for administrative review shall be made in the form provided under contract forms.  

  

Section II - Tender Data Sheet (TDS)  

  

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT.  

  

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

A. General  

ITT 1.1  The name of the contract is_  

PROPOSED STUDENT CENTRE KAIMOSI FRIENDS UNIVERSITY IN VIHIGA  

COUNTY   

  

The reference number of the Contract is As per the tender notice  

 KAF/EST/STUDENTCENTRE/001/2025-2026 

  

The number and identification of lots (contracts)comprising this Tender are [insert 
number and identification of lots (contracts)]  

Lot 1- Name     

Lot 2- Name      

Lot… Name     

ETC  

ITT 2.3  The Information made available on competing firms is as follows:  

 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are:  

 

ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be:....................................  

B. Contents of Tender Document  

ITT 7.1  (i) The Tenderer will submit any request for clarifications in writing at the Address  

  

  

to reach KAIMOSI FRIENDS UNIVERSITY not later than  Wednesday 19
th

 November  ,2025  at 

11:00 AM 

  

(ii) The Procuring Entity shall publish it’s response at the website    
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ITT 7.2  (A) A pre-arranged pretender site visit shall take place at the following date, time and place:  

Date: 12
th

 November, 2025 

Time: 10 am                                          

Place:  procurement office   

 

ITT 7.3  The Tenderer will submit any questions in writing, to reach KAIMOSI FRIENDS UNIVERSITY 

not later than Wednesday 19
th

 November  ,2025  at 11:00 AM before the meeting.  

  

  

Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 7.5  KAIMOSI FRIENDS UNIVERSITY’s website where Minutes of the pre-Tender meeting and the 

pre-arranged  

 pretender will be published is     

ITT 9.1  For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, KAIMOSI FRIENDS UNIVERSITY’s address is:  

(1) THE VICE CHANCELLOR, KAIMOSI FRIENDS UNIVERSITY.  

 

(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 
Building, Floor Number and Room) –As per the tender notice----------------  

(3) Postal Address –P.O BOX 385- 50309 KAIMOSI--------------  

  

(4) Insert name, telephone number and e-mail address of the officer to be contacted. 

              Dr. Nurwin Fauzia 

              0722770777 

C. Preparation of Tenders  

ITT 11.1 (h)  The Tenderer shall submit the following additional documents in its Tender:  

………………………………………………………………………………………………..  

ITT 13.1   Alternative Tenders [insert “shall be” or “shall not be”]  considered.  

ITT 13.2   Alternative times for completion [insert “shall be” or “shall not be”]  permitted.  

ITT 13.4  Alternative technical solutions shall be permitted for the following parts of the Works:  

ITT 14.5  The prices quoted by the Tenderer shall be:  

ITT 15.2 (a)  Foreign currency requirements allowed/not allowed.  

ITT 18.1   The Tender validity period shall be   days.  
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ITT 18.3  (a) The Number of days beyond the expiry of the initial tender validity period will be  

 days.  

(b) The Tender price shall be adjusted by the following percentages of the tender price:  

  

(i) By   % of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension, and  

  

(ii) By % the foreign currency portion of the Contract price adjusted to reflect 

the international inflation during the period of extension.  

ITT 19.1  Tender shall provide a Tender Security the type of Tender security shall be Bank/ insurance 

guarantee from either a commercial bank recognized by Central Bank of Kenya operating in 

Kenya or insurance companies approved by PPRA in the amount of Kenya shillings THREE 

HUNDRED THOUSAND (Ksh 300,000.00) only.  

ITT 20.1  In addition to the original of the Tender, the number of copies is:  

ITT 20.3  The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: Written 

power of Attorney  

D. Submission and Opening of Tenders  

ITT 22.1  (A) For Tender submission purposes only, KAIMOSI FRIENDS UNIVERSITY’s address is:  

(1) THE VICE CHANCELLOR, KAIMOSI FRIENDS UNIVERSITY.  
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Reference to 

ITC Clause  
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

ITT 34.1  At this time, KAIMOSI FRIENDS UNIVERSITY  [insert “intends” or “does not intend”] to 

execute certain specific parts of the Works by subcontractors selected in advance.  

ITT 34.2  Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is:  

% of the total contract amount. Tenderers planning to subcontract more than 10% of total volume 

of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their qualification and 

experience.  

ITT 34.3  [Indicate N/A if not applicable]  

The parts of the Works for which KAIMOSI FRIENDS UNIVERSITY permits Tenderers to 
propose Specialized Subcontractors are designated as follows:  

  

 

For the above-designated parts of the Works that may require Specialized Subcontractors, the 

relevant qualifications of the proposed Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation.  

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria.  

ITT 48.1  Other documents required in addition to the Performance Security are  

 

ITT 50.1  The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.  

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to:  

     Attention: Prof. Mwita 

Title/position: Vice Chancellor 

Procuring Entity: Kaimosi Friends University 

Email address: 385 Kaimosi  

In summary, a Procurement-related Complaint may challenge any of the following (among 

others):  

(i) the terms of the Tender Documents; and  

(ii) KAIMOSI FRIENDS UNIVERSITY’s decision to award the contract.  

  

  

  

  

  

  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA  

TENDER EVALUATION CRITERIA  

After tender opening, the tenders will be evaluated in 3 stages, namely:  

  

1. Determination of 

Responsiveness 2. Detailed 

Technical Examination  

3. Financial Evaluation.  

  

MANDATORY REQUIREMENTS:  

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 15% of the 
total contract amount. Tenderers planning to subcontract more than 10% of total volume of work shall specify, 
in the Form of Tender, the activity (ies) or parts of the Works to be subcontracted along with complete details 

of the subcontractors and their qualification and experience.  

Tenderers may sub contract only the following specialized works  

1. Electrical works  

2. Mechanical works  

 

MR NO.  MANDATORY REQUIREMENTS  R  NR  

MR 1.  Provide a copy of Certificate of Registration/ Incorporation      

MR 2.  Provide Copies of CR 12 from Registrar of Companies and IDs for directors.      

MR3.  Provide a Copy of Valid Pin Registration Certificate From KRA      

MR 4.  Provide a Copy of Valid and Current Tax Compliance Certificate From KRA      

MR 5.  Current Valid National Construction Authority NCA 6 and ABOVE (Both 

registration certificate and contractors annual practising licence)- Builders 

works  

    

MR 6.  Tender form duly Completed, Signed and Stamped by the Tenderer in the 

format provided  

    

MR 7.  Price Schedule Duly Completed, Signed and Stamped By The Tenderer In 

The Format Provided.  

    

MR 8.  Duly filled Certificate of Independent Tender Determination      

MR 9.  Duly filled Form SD1 Self declaration confirming that the person/tenderer is not 

debarred in the matter of the Public Procurement  

    

MR 10.  Duly filled Form SD2 Self Declaration confirming that the person/tenderer will 

not engage in any corrupt or fraudulent practice  

    

MR 11.  Duly filled signed and stamped Tenderer's Eligibility -Confidential Business 

Questionnaire  

    

MR 12.  Duly completed and signed self-Declaration that the person/ Tenderer is not 

debarred in the matter of the PPADA 2015  
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MR 13.  Duly completed and signed self-Declaration that the person/ Tenderer will not 

engage in any corrupt/fraudulent practice  

    

MR 14.  Duly completed and signed declaration and commitment to the code of 

ethics  

    

MR 15.  Submit an original tender security of Kshs. 300, 000.00 in form of a  

bank/insurance guarantee from either a commercial bank recognized by Central 
Bank of Kenya operating in Kenya or insurance companies approved by  
Insurance Regulatory Authority and listed by PPRA valid for 154 days from 
date of tender opening.  

(Note: No self-guarantee).  

    

MR 16.  Original and copy of Tender document which MUST be paginated sequentially 

on all pages including all attachments.  

Bidders must have their document paginated /Serialization of all pages 

including all attachment and the Copy of the document must have the 

same page contents in the same page number as the original 

document. Tender with repeated pages’ number and any other 

inconsistencies will be rejected.  

    

MR 17  Attach the written power of Attorney      

Note: Failure to comply with Mandatory requirements will lead to disqualification. Only bidders who are 

successful at this stage will proceed to the next stage of evaluation.  

R-Responsive  

NR- Nonresponsive  
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TECHNICAL EVALUATION The detailed scoring plan shall be as shown in table 1 below: - 

Item  Description  Point Scored  Max. Point   

1.   Statement of Compliance  

 Filled signed and stamped -------------------------------- 3  

Signed but not stamped or vice versa ------------------ 2  

   Not signed nor stamped -----------------------------------0 

  3   

2.  Confidential Business Questionnaire Form.  

        Completely filled ................................................................5  

        Partially filled .....................................................................3  

        Not filled ............................................................................0  

  5   

3.  Key Personnel (Attach evidence)   20 

 Director of the firm o Holder of degree or diploma in relevant 

Engineering field  ...............4  

Holder of certificate in relevant Engineering field-......................3  

Holder of trade test certificate in relevant Engineering field.........1  

No relevant certificate --------------------------------------------------0 

 8  

 At least 2No. degree/diploma holder of key personnel in 

relevant Engineering field  

o With over 10 years relevant experience ------------------------ 

3  

o With over 5 years relevant experience ------------------------- 

2  

o With under 5 years relevant experience ------------------------- 1  

 6  

 At least 2No certificate holder of key personnel in relevant  

Engineering field  

o With over 10 years relevant experience ------------ 3  

o With over 5 years relevant experience ------------- 2  

o With under 5 years relevant experience ------------ 1  

 6  

4.  Contract completed in the last five (5) years (A max of  

4No.Projects) (attach evidence)  

o Project of similar nature, complexity and magnitude -------3  

o Project of similar nature but of lower value than the one 

in       consideration ----------------------------------2  

o No completed project of similar nature ------------- 0  

  12   

5.  On-going projects (A max of 2No.Projects) (attach evidence) 

oProject of similar nature, complexity and magnitude ------- 2  

o Project of similar nature but of lower value than the one in          

consideration –--------------------------------------------------------1  

o No ongoing project of similar nature ---------------------------- 0  

  4   

6.  Schedules of contractors equipment and transport (attach proof 

or evidence of ownership)  

o Means of transport (Vehicle) --------------------------4  

o No means of transport ----------------------------------- 0  

  4  8  

7.  For each specific equipment required in the installation of the work 

being tendered for.  

(Maximum No. of equipment to be considered – 2No.) --2  

  4   

8.  Contracts performance with clients  

• Contracts on schedule/New contracts .............. 15  

   15 15  
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• Contracts behind schedule without redress from project                 

manager ..................................... 5  

• Contract with default notices without redress from          

project manager .................... 3  

Terminated contracts in the last five years ............. 0  

9.  Financial report   10  

 Audited financial report (last three (3) years)  

o Annual turnover greater or equal to 5 times the  cost 

of the     project------------------------------------------ 10  

o Annual turnover greater or equal to 3 times the cost of the      

project -------------------------------------------------------------- 6  

o Annual turnover greater or equal to the cost of the project ---4 

  o Turnover below the cost of the project-------------------------------- 2 

   

10.  Evidence of Financial Resources (cash in hand, lines of 

credit, over draft facility etc)  

o Has financial resources equal or above the cost of the project 

---------------------------------------------- 10  

      Has financial resources below the cost of the project ---- 5 

Has not indicated sources of financial resources --- 0  

  10   

11.  Name, Address and Telephone of Banks (Contractor to provide)  

o Provided ----------------------------------------------------5  

o Not provided  ----------------------------------------------0 

  5   

12.  Litigation History  

o Filled -----------------------------------------------3 

o Not filled .........................................................0  

  3   

13.  Sanctity of the tender document 

Having the document intact  

(not tampered with in any way) -------------------- 5  

Having mutilated or modified the tender document---------  

0  

  5   

 TOTAL    100   

 

 

The minimum technical score to proceed to financial evaluation is 70 points.  

Only bidders who score 70 Points and above will be subjected to financial evaluation  
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FINANCIAL EXAMINATION STAGE 

Financial comparison of tenders to determine the lowest evaluated bids.  

  

 

1) This will include the following: -  

  

a) Confirmation of and considering tender sum and price schedule completed, signed and 

stamped.  

  

b) Conducting a financial comparison for the firms that passed technical evaluation  

  

2) Tenders shall also be checked for errors, inconsistencies and frontloading.  

  

The following tenders shall be automatically disqualified.  

  

i) Tenders with an arithmetic error of more than 5%, unless the tenderers demonstrate and 

confirm in writing that they will satisfactorily deliver.  

ii) Tenders that have errors or inconsistencies in pricing/rates that are significant enough to cause 

distortion in a successful contractor’s cash flow or put the client in a contractually unfavorable 

or risky position.  

  

  

iii) Front loaded tenders.  

Ranking of tenders  
  

  

S/No  Name of Tender  Tender price  Tender price ranking  

1.        

 

 

  

CONCLUSION   

COMBINATION OF TECHNICAL AND FINANCIAL SCORE  

  

The evaluation team shall combine Technical and Financial Score as below: 

Technical score (Ts) +Financial score (Fs) = 60% +40%  

  

RECOMMENDATION  

The combined technical and financial score shall be determined and the employer shall recommend for award of the Tender 

to the firm achieving the highest combined technical and financial scores.  

  

NOTE: The technical score will range between 60 and 70 while that one for the financial will be between 40 and 30 

depending on the project, to be decided by the client. But the combined total will remain at 100 points.  

………………………………………………………………………………………………………………………  

………………………………………………………………………………………………………………………  
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………………………………………………………………………………………………………………………  

………………………………………………………………………………………………………………………  

………………………………………………………………………………………………………………………  

………………………………………………………………………………………………………………………  



 

 

QUALIFICATION FORM*  
1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be Completed by 

Tenderer  

For Procuring Entity’s  

Use (Qualification met or 

Not Met)  

1  Nationality  Nationality in accordance with ITT 3.6  Forms ELI – 1.1 and 1.2, with 

attachments  

  

2  Tax Obligations for 

Kenyan Tenderers  

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 

in accordance with ITT 3.14.  

Attachment    

3  Conflict of Interest  No conflicts of interest in accordance with ITT 3.3  Form of Tender    

4  PPRA Eligibility  Not having been declared ineligible by the PPRA as 

described in ITT 3.7  

Form of Tender    

5  State- owned Enterprise  Meets conditions of ITT 3.8  Forms ELI – 1.1 and 1.2, with 

attachments  

  

6  Goods, equipment and 

services to be supplied 

under the contract  

To have their origin in any country that is not determined 

ineligible under ITT 4.1  

Forms ELI – 1.1 and 1.2, with 

attachments  

  

7  History of Non-  

Performing Contracts  

Non-performance of a contract did not occur as a result of 

contractor default since 1st January […….].  

Form CON-2    

8  Suspension Based on  

Execution of  

Tender/Proposal Securing  

Declaration by the  

Procuring Entity  

Not under suspension based on-execution of a  

Tender/Proposal Securing Declaration pursuant to ITT 19.9  

Form of Tender    

9  Pending Litigation  Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer.  

Form CON – 2    

10  Litigation History  No consistent history of court/arbitral award decisions 

against the Tenderer since 1st January [insert year].  

Form CON – 2    



 

 

11  Financial Capabilities  (i) The Tenderer shall demonstrate that it has access to, 

or has available, liquid assets, unencumbered real assets, 

lines of credit, and other financial means (independent of 

any contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [insert amount] equivalent for the subject 

contract(s) net of the Tenderer’s other commitments.  

(ii) The Tenderers shall also demonstrate, to the 

satisfaction of KAIMOSI FRIENDS UNIVERSITY, that it 

has adequate sources of finance to meet the cash flow 

requirements on works currently in progress and for future 

contract commitments.  

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to KAIMOSI FRIENDS UNIVERSITY, for the 

last [insert number of years] years shall be submitted and 

must demonstrate the current soundness of the Tenderer’s 

financial position and indicate its prospective long-term 

profitability. 

Form FIN – 3.1, with 

attachments  

  

12 Average Annual  

Construction Turnover  

Minimum average annual construction turnover of Kenya 

Shillings [insert amount], equivalent calculated as total 

certified payments received for contracts in progress and/or 

completed within the last [insert of year] years, divided by 

[insert number of years] years  

Form FIN – 3.2   

13 General Construction 

Experience  

Experience under construction contracts in the role of 

prime contractor, JV member, sub-contractor, or 

management contractor for at least the last [insert number 

of years] years, starting 1st January [insert year].  

4. Form EXP – 4.1 

Experience  

 



 

 

14 Specific Construction &  

Contract Management  

Experience  

A minimum number of [state the number] similar contracts 

specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint venture 
member, management contractor or sub-contractor between 
1st January [insert year] and tender submission deadline i.e.  

…. (number) contracts, each of minimum value Kenya 
shillings .................... equivalent.  
[In case the Works are to be tender as individual contracts 
under multiple contract procedure, the minimum number 

of contracts required for purposes of evaluating 
qualification shall be selected from the options mentioned 
in ITT 35.4]  

  

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, specify 

the minimum key requirements in terms of physical size, 

complexity, construction method, technology and/or other 

characteristics including part of the requirements that may 

be met by specialized subcontractors, if permitted in 

accordance with ITT 34.3]  

Form EXP 4.2(a)   

  

  

 





 

 

  

SECTION IV - TENDERING FORMS  

QUALIFICATION FORMS 1. FOREIGN TENDERERS 40%RULE  

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.  

  

ITEM  Description of Work Item  Describe location of 

Source  

COST in  

K. shillings  

Comments, if any  

A  Local Labor    

1          

2          

3          

4          

5          

B  Sub contracts from Local sources    

1          

2          

3          

4          

5          

C  Local materials        

1          

2          

3          

4          

5          

D  Use of Local Plant and Equipment    

1          

2          

3          

4          

5          

E  Add any other items    

1          

2          

3          

4          

5          

6          

  TOTAL COST LOCAL CONTENT  XXXXX    

  PERCENTAGE OF CONTRACT PRICE      
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2. FORMEQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or foralternative equipment proposed by the Tenderer.  

  

Item of equipment    

Equipment 

information  
Name of manufacturer   Model and power rating  

Capacity   Year of manufacture  

Current status  Current location    

Details of current commitments    

Source  Indicate source of the equipment  

 Owned  Rented   Leased   Specially manufactured  

  

  
Omit the following information for equipment owned by the Tenderer.  

Owner  Name of owner  

Address of owner  

Telephone  Contact name and title  

Fax  Telex  

Agreements  Details of rental / lease / manufacture agreements specific to the project  

    

    

 
  

 3.  FORM PER -1  

Contractor'sRepresentativeandKeyPersonnel Schedule  

TenderersshouldprovidethenamesanddetailsofthesuitablyqualifiedContractor'sRepresentativeandKeyPersonnel to 
perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate.  

Contractor' Representative and Key Personnel  

  

1.  Title of position: Contractor’s Representative  

Name of candidate:  

Duration of 

appointment:  

Start Date…………………………………………………………………….. 

End Date……………………………………………………………………..  

Time commitment: for 

this position:  

…………………………………………………………………………………… 

…………………………………………………………………………………..  

Expected time schedule 

for this position:  

……………………………………………………………………………………  

2.  Title of position: [  ]  
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Name of candidate:  

Duration of 

appointment:  

Start Date…………………………………………………………………….. 

End Date……………………………………………………………………..  

Time commitment: for 

this position:  

…………………………………………………………………………………… 

…………………………………………………………………………………..  

Expected time schedule 

for this position:  

……………………………………………………………………………………  

3.  Title of position: [  ]  

Name of candidate:  

Duration of 

appointment:  

Start Date…………………………………………………………………….. 

End Date……………………………………………………………………..  

Time commitment: for 

this position:  

…………………………………………………………………………………… 

…………………………………………………………………………………..  

Expected time schedule 

for this position:  

……………………………………………………………………………………  

4.  Title of position: [  ]  

Name of candidate:  

Duration of 

appointment:  

Start Date…………………………………………………………………….. 

End Date……………………………………………………………………..  

Time commitment: for 

this position:  

…………………………………………………………………………………… 

…………………………………………………………………………………..  

Expected time schedule 

for this position:  

……………………………………………………………………………………  

5.  Title of position: [  ]  

Name of candidate  

Duration of 

appointment:  

Start Date…………………………………………………………………….. 

End Date……………………………………………………………………..  

Time commitment: for 

this position:  

…………………………………………………………………………………… 

…………………………………………………………………………………..  

Expected time schedule 

for this position:  

……………………………………………………………………………………  
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4. FORM PER-2:  

  

Resume and Declaration - Contractor's Representative and Key Personnel.  

  

  

 
 

  

Position [#1]: [title of position from Form PER-1]   

Personnel 

information  
Name:  Date of birth:  

  Address:  E-mail:  

      

Professional qualifications:   

Academic qualifications:   

Language proficiency:   

Details     

Address of Procuring Entity:   

Telephone:  Contact (manager / personnel officer):  

Fax:    

Job title:  Years with present Procuring Entity:  

  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant 

to the project.  

  

Project  Role  
Duration of 

involvement  
Relevant experience  

        

        

        

        

  

Declaration  

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience.  

  

I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender:  

Name   of   Tenderer   
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Commitment  Details  

Commitment to duration of contract:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available to 

work on this contract]  

Time commitment:  [insert period (start and end dates) for which this  

Contractor’s Representative or Key Personnel is available to 

work on this contract]  

  

I understand that any misrepresentation or omission in this Form may:  

(a)  be taken into consideration during Tender evaluation; (b) 
 result in my disqualification from participating in the Tender; (c) 

 result in my dismissal from the contract.  

  

  

Name of Contractor’s Representative or Key Personnel: [insert name]  

 Signature:     

  

 Date: (day month year):     

Countersignature of authorized representative of the Tenderer:  

  

 Signature:     

 Date: (day month year):     
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 5.  TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder.  

  

 5.1  FORM ELI -1.1  

Tenderer InformationForm  

 Date:    

 ITT No. and title:    

  

Tenderer's name  

In case of Joint Venture (JV), name of each member:  

Tenderer's actual or intended country of registration: 

[indicate country of Constitution]  

Tenderer's actual or intended year of incorporation:  

Tenderer's legal address [in country of registration]:  

Tenderer's authorized representative information  

Name:     

Address:      

Telephone/Fax numbers:       

E-mail address:  

1. Attached are copies of original documents of  

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6  

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5  

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 
 Legal and financial autonomy  

  Operation under commercial law  

1. Establishing that the Tenderer is not under the supervision of KAIMOSI FRIENDS 

UNIVERSITY  

2. Included are the organizational chart and a list of Board of Directors  

  

  

 5.2  FORM ELI -1.2  

  

Tenderer's JV Information Form (to be completed for each member of Tenderer's JV)  

 Date:    

 ITT No. andtitle:     

  

Tenderer’s JV name:  

JV member’s name:  
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JV member’s country of registration:  

JV member’s year of constitution:  

JV member’s legal address in country of constitution:  

JV member’s authorized representative information  

Name:     Address:      

Telephone/Fax numbers:     

E-mail address:  

1. Attached are copies of original documents of  

Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6.  

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of KAIMOSI 

FRIENDS UNIVERSITY, in accordance with ITT 3.5.  

2. Included are the organizational chartand a list of Board of Directors.  

  

 

  

 5.3  FORM CON –2  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

 Tenderer’s Name:     

Date:   

JV Member’s 
Name   ITT 
No. and title:    

  

  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year]specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.1.  

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1  

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification  

Criteria, requirement 2.1  

Year  Non- 

performed 

portion of 

contract  

Contract Identification  Total Contract Amount 

(current value, 

currency, exchange rate 

and Kenya Shilling 

equivalent)  

[insert 

year]  

[insert amount 

and percentage]  

Contract Identification: [indicate complete contract 

name/ number, and any other identification] Name of 
Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert street/city/country]  

[insert amount]  
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Reason(s) for nonperformance: [indicate main 

reason(s)]  

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria  

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below.  

  

  

Year of dispute  Amount in dispute 

(currency)  
Contract Identification  Total Contract Amount  

(currency), Kenya  
Shilling Equivalent  
(exchange rate)  

    Contract Identification:     

Name of Procuring Entity:      

Address of Procuring Entity:       

Matter in dispute:     

Party who initiated the dispute:    

Status of dispute:  

  

    Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

  

Litigation History in accordance with Section III, Evaluation and Qualification Criteria  

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4.  

 Litigation Historyin accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 

as indicated below.  

  

Year of 

dispute  
 Amount in dispute 

(currency)  
 Contract Identification  Total Contract Amount  

(currency), Kenya  
Shilling Equivalent  
(exchange rate)  

[insert 

year]  

[insert percentage]  Contract Identification: [indicate complete 
contract name, number, and any other 
identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert  

street/city/country]  

Matter in dispute: [indicate main issues in 

dispute]  
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”]  

Reason(s) for Litigation and award decision  

[indicate main reason(s)]  

[insert amount]  

  

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 
bids with competitors, subcontracting work to unsuccessful tenderers, etc.  
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 5.4  FORM FIN – 3.1:  

Financial Situation and Performance  

  

Tenderer’s Name:    

 Date:     

JV Member’s Name    ITT No. and title:  

  
  

 5.4.1.  Financial Data  

  

Type of Financial information  

in    

(currency)  

Historic information for previous   years,  

(amount in currency, currency, exchange rate*, USD 

equivalent)  

  Year 1  Year 2  Year 3  Year 4  Year 5  

Statement of Financial Position (Information from Balance Sheet)  

Total Assets (TA)            

Total Liabilities (TL)            

Total Equity/Net Worth (NW)            

Current Assets (CA)            

Current Liabilities (CL)            

Working Capital (WC)            

Information from Income Statement  

Total Revenue (TR)            

Profits Before Taxes (PBT)            

Cash Flow Information  

Cash Flow from Operating 

Activities  

          

*Refer to ITT 15 for the exchange rate  
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 5.4.2  Sources of Finance  

  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments.  

  

No.  
Source of finance  Amount (Kenya Shilling 

equivalent)  

1      

2      

3      

  

 5.4.3  Financial documents  

The Tenderer and its parties shall provide copies of financial statements for  years pursuant Section III, Evaluation and 
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:  

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member).  

(b) be independently audited or certified in accordance with local legislation.  

(c) be complete, including all notes to the financial statements.  

(d) correspond to accounting periods already completed and audited.  

  Attached are copies of financial statements1 for the   years required above; and complying with the 
requirements  

 

 5.5  FORM FIN – 3.2:  

  

Average Annual Construction Turnover  

Tenderer’s Name:    

 Date:     

JV Member’s Name    ITT No. and title:   

  

   Annual turnover data (construction only)   

Year  Amount 

Currency  

Exchange rate  Kenya Shilling 

equivalent  

[indicate year]  [insert amount and indicate 

currency]  

    

        

        

        

Average  

Annual  

Construction  

Turnover *  

      

 

                                                   
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified.  
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 *  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.   
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 5.6  FORM FIN – 3.3:  

Financial Resources  

  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria  

  

Financial Resources   

No.  
Source of financing  Amount (Kenya Shilling 

equivalent)  

1      

2      

3      

      

  

 5.7  FORM FIN – 3.4:  

  

Current Contract Commitments / Works in Progress  

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued.  

  

  

Current Contract Commitments    

No.  Name of 

Contract  
Procuring  

Entity’s  
Contact Address,  
Tel,  

Value of  
Outstanding  
Work  
[Current Kenya  
Shilling /month 

Equivalent]  

Estimated  
Completion  
Date  

Average Monthly  
Invoicing Over  
Last Six Months  
[Kenya Shilling  
/month)]  

1            

2            

3            

4            

5            
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 5.8  FORM EXP - 4. 1  

  

General Construction Experience  

Tenderer’s Name:    

 Date:     

JV Member’s 
Name    ITT 

No. and title:    

  

Page   

  

Starting  

  

Year  

Ending 

Year  

Contract Identification  Role of Tenderer  

    Contract name:     

Brief Description of the Works performed by the  

Tenderer:      

Amount of contract:     

Name of Procuring Entity:       

Address:     

  

    Contract name:      

Brief Description of the Works performed by the  

Tenderer:       

Amount of contract:     

Name of Procuring Entity:     

Address:  

  

    Contract name:       

Brief Description of the Works performed by the  

Tenderer:     

Amount of contract:      

Name of Procuring Entity:     

Address:  

  

  

  

 5.9  FORM EXP - 4.2(a)  

Specific Construction and Contract Management Experience  

  

Tenderer’s Name:    

 Date:     

JV Member’s Name    ITT No. and title:  

  
  

Similar Contract No.  Information    

Contract Identification      

Award date      

Completion date      

of    pages   
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Role in Contract  Prime  

Contractor  

Member in  

JV  

  

Management 
Contractor  

  

Sub- 
contractor  

  

Total Contract Amount    Kenya Shilling   

If member in a JV or sub-contractor,  

specify participation in total Contract 

amount  

       

Procuring Entity's Name:      

Address:  

Telephone/fax number E-

mail:  

    

  

  

 5.9  FORM EXP - 4.2(a)  

Specific Construction and Contract Management Experience  

  

Tenderer’s Name:    

 Date:     

JV Member’s Name    ITT No. and title:  

  
  

Similar Contract No.  Information    

Contract Identification      

Award date      

Completion date      

Role in Contract  Prime  

Contractor  

Member in  

JV  

  

Management 

Contractor  

  

Sub- 

contractor  

  

Total Contract Amount    Kenya Shilling   

If member in a JV or sub-contractor,  

specify participation in total Contract 

amount  

       

Procuring Entity's Name:      

Address:  

Telephone/fax number E-

mail:  
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 5.9  FORM EXP - 4.2 (a) (cont.)  

Specific Construction and Contract Management Experience (cont.)  

  

Similar Contract No.  Information  

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III:  

  

1.  Amount    

2.  Physical size of required works 

items  

  

3.  Complexity    

4.  Methods/Technology    

5.  Construction rate for key activities    

6.  Other Characteristics    
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 5.10  FORM EXP - 4.2( b)  

  

Construction Experience in Key Activities  

 Tenderer's Name:     

Date:  

Tenderer's JV Member Name:   

 Sub-contractor's Name2 (as per ITT 34):       

 ITT No. and title:     

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2.  

  

1. Key Activity No One: _  

  

  Information  

Contract Identification    

Award date    

Completion date    

Role in Contract  Prime  

Contractor  

 

Member in 
JV  

 

Management 
Contractor  

 

Sub-

contractor 

 

Total Contract Amount    Kenya Shilling  

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year  

(i) Total quantity in  

the contract  

 

(ii) Percentage 
participation  

 

Actual  

Quantity  

Performed  

(i) x (ii)  

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s Name:    

Address:  

Telephone/fax number E-

mail:  

  

  

  Information  

                                                   
2
 If applicable  
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Description of the key activities in accordance with 
Sub-Factor 4.2(b) of Section  

III:  

  

    

    

    

    

    

  

2. Activity No. Two  

3. …………………   
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OTHER FORMS  

 6.  FORM OF TENDER  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)  

INSTRUCTIONS TO TENDERERS  

i) All italicized text is to help the Tenderer in preparing this form.  

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's complete 

name and business address. Tenderers are reminded that this is a mandatory requirement.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 

DECLARATION FORMS OF THE TENDERER as listed under (xxii) below.  

Date of this Tender submission:.............[insert date (as day, month and year) of Tender submission] Tender  

 Name  and  Identification:....................[insert  identification] Alternative  

No.:.............................................[insert identification No if this is a Tender for an alternative]  

To ....................................... [Insert complete name of Procuring Entity]  

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request for 

Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative]  

To: [insert complete name of Procuring Entity]  

Dear Sirs,  

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 
therein for the sum3 of Kenya Shillings [[Amount in figures]   Kenya Shillings  

[amount in words]   

  

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency]  

 [figures]  [words]     

   
  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 
of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract within the 

time stated in the Special Conditions of Contract.  

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon us and may be accepted at 
any time before that date.  

4. We understand that you are not bound to accept the lowest or any tender you may receive.  

                                                   
3 This sum should be carried forward from the Summary of the Bills of Quantities. 4 The 

percentage quoted above should not include provisional sums, and not more than two 

foreign currencies are allowed.  
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5. We, the under signed, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 
4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by KAIMOSI FRIENDS 
UNIVERSITY based on execution of a Tender-Securing or Proposal-Securing Declaration in KAIMOSI 
FRIENDS UNIVERSITY's Country in accordance with ITT 19.8;  

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works];  

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate]  

vi) Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, indicating 

the various amounts and the respective currencies]; or  

Option2, in case of multiple lots:  

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amounts and the respective currencies]; and  

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 

the various amounts and the respective currencies];  

vii) Discounts: The discounts offered and the methodology for their application are:  

viii) The discounts offered are: [Specify in detail each discount offered.]  

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts];  

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period;  

xi) Performance Security:If our Tender is accepted, we commit to obtaina Performance Security in accordance 
with the Tendering document;  

xii) One Tender Per Tender:Weare not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;  

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or 
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual 

that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory 
Authority or any other entity of the Government of Kenya, or any international organization.  

xiv) State-owned enterprise or institution:[select the appropriate option and delete the other] [We are not a state- 

owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of 

ITT3.8];  
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xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 

respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 

address, the reason for which each commission or gratuity was paid and the amount and currency of each 

such commission or gratuity].  

  

 

Name of Recipient  Address  Reason  Amount  

        

        

        

 
  

(If none has been paid or is to be paid, indicate “none.”)  

                 xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included in 
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and 
executed;  

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive;  

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us or 
on our behalf engages in any type of Fraud and Corruption; and  

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below.  

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the execution of any 
resulting contract.  

xxi) Beneficial Ownership Information: We commit to provide to KAIMOSI FRIENDS UNIVERSITY the 
Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon 
receipt of notification of intention to enter into a contract in the event we are the successful tenderer in this 
subject procurement proceeding.  

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:  

a)  Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict to interest.  

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers.  

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any form 
of fraud and corruption.  

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal.  

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.  

  

Name of the Tenderer: *[insert complete name of person signing the Tender]  
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Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 

name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: [insert complete title of the person signing the Tender]  

Signature of the person named above: [insert signature of person whose name and capacity are shown 

above]  

Date signed [insert date of signing] day of [insert month], [insert year]  

 Date signed  day of 
 ,    

Notes  

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 

the Tender.  

  

  

(a) TENDERER'SELIGIBILITY-CONFIDENTIALBUSINESSQUESTIONNAIRE  

Instruction to Tenderer  

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 
is further reminded that it is an offence to give false information on this Form.  

 (a)  Tenderer'sdetails  

  

  ITEM  DESCRIPTION  

1  Name of KAIMOSI FRIENDS 

UNIVERSITY  

  

2  Reference Number of the Tender    

3  Date and Time of Tender Opening    

4  Name of the Tenderer    

5  Full Address and Contact Details of the 

Tenderer.  

1. Country  

2. City  

3. Location  

4. Building  

5. Floor  

6. Postal Address  

7. Name and email of contact person.  

6  Current Trade License Registration 

Number and Expiring date  

  

7  Name, country and full address 

(postal and physical addresses, 

email, and telephone number) of 

Registering Body/Agency  

  

8  Description of Nature of Business    

9  Maximum value of business which the 

Tenderer handles.  
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10  State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of  

state which stock exchange  

  

 

General and Specific Details  

(b) Sole Proprietor, provide the followingdetails.  

 Name in full  Age    

Nationality  Country of Origin  
Citizenship       

(c) Partnership, provide the followingdetails.  

  

  Names of Partners  Nationality  Citizenship  % Shares owned  

1          

2          

3          

  

  

(d) Registered Company, provide the following details.  

 
  

I) Private or public Company    ii) State the nominal and issued capital of the Company 

  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)...............................................................  

 iii)  Give details of Directors as follows.  

  

  Names of Director  Nationality  Citizenship  % Shares owned  

1          

2          

3          

  

(e) DISCLOSURE OF INTEREST - Interest of the Firm in KAIMOSI FRIENDS UNIVERSITY.  

 i)  Are there any person/persons in ................................ (Name of Procuring Entity) who has/have an  

interest or relationship in this firm? Yes/No………………………  

If yes, provide details as follows.  

  

  Names of Person  Designation in 

KAIMOSI FRIENDS 

UNIVERSITY  

Interest or Relationship with 

Tenderer  

1        

2        

3        
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 i.  Conflict of interest disclosure  

  Type of Conflict  Disclosure  
YES OR NO  

If YES provide details of the relationship with 

Tenderer  

1  Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer.  

    

2  Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer.  

    

3  Tenderer has the same legal 

representative as another tenderer  

    

4  Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of KAIMOSI FRIENDS 

UNIVERSITY regarding this 

tendering process.  

    

5  Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender.  

    

6  Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specifiedin this Tender Document.  

    

7  Tenderer has a close business or 

family relationship with a 

professional staff of KAIMOSI 

FRIENDS UNIVERSITY who are 

directly or indirectly  

    

  

  Type of Conflict  Disclosure  
YES OR NO  

If YES provide details of the relationship with 

Tenderer  

  involved in the preparation of the 

Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract.  

    

8  Tenderer has a close business or 

family relationship with a 

professional staff of KAIMOSI 

FRIENDS UNIVERSITY who 

would be involved in the 

implementation or supervision of 

the such Contract.  
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9  Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to KAIMOSI 

FRIENDS UNIVERSITY 

throughout the tendering process 

and execution of the Contract.  

    

 

  

Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission.  

Full Name  

  

 

 Titleor Designation    

  

  

 (Signature)  (Date)  
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

 I, the undersigned, in submitting the accompanying Letter of Tender to the    

 [Name of Procuring Entity] for:  

[Name and number of tender] in  

response to the request for tenders made by:    [Name of Tenderer] do hereby make the following statements 
that I certify to be true and complete in every respect:  

 Icertify, on behalf of  [NameofTenderer]that:  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect;  

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer;  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:  

a) Has been requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities 
or experience;  

5. TheTenderer discloses that [check one of the following, as applicable]:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor;  

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements;  

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices;  

b) methods, factors or formulas used to calculate prices;  

c) the intentiono r decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 
specifically disclosed pursuantto paragraph (5)(b) above;  

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant 
toparagraph(5)(b) above;  

8. The terms of  theTender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above.  

  

 

 

 

 



 

  

52   

         Name: _______________________________________________________ 

 

         Title: _____________________________________________________ 

         Date: ____________________________________________________ 

[Name, title and signature of authorized agent of Tenderer and Date]  

 

 

(c) SELF- DECLARATION FORMS  

  

FORM SD1  

  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER 

OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.  

  

  

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as  
follows: -  

  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct orof  

… .............................................................. (insert name of the Company) who is a Bidder in respect of Tender No.  

………………….. for ……………………. (insert tender title/description) for................................... (insert name of 
KAIMOSI FRIENDS UNIVERSITY) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in procurement 
proceeding under Part IV of the Act.  

  

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.  

  

  

 ………………………………….  ……………………………….  ………………………  

 (Title)  (Signature)  (Date)  

  

Bidder Official Stamp  
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FORM SD2  

  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE.  

  

  

I, ……………………………………of P.O. Box ........................................................ being a resident of  

………………………………….. in the Republic of ........................... do hereby make a statement as follows: -  

  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. (insert 
name of the Company) who is a Bidder in respect of Tender No .....................................for  
………………… (insert tender title/description) for .......................... (insert name of KAIMOSI FRIENDS 
UNIVERSITY) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………. (insert name of KAIMOSI FRIENDS UNIVERSITY) which is 
KAIMOSI FRIENDS UNIVERSITY.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of ................................... (name of 
KAIMOSI FRIENDS UNIVERSITY).  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender  

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.  

 …………………………………………  ………………………………  ……..........………  

 (Title)    (Signature)    (Date)  

  

Bidder's Official Stamp  
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) ..............................  

… .............................................................................. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal and my responsibilities under the Code.  

  

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 
Asset Disposal.  

Name of Authorized signatory...............................................................................................................................  

Sign……………........................................................................................................................ ...........................  

Position.................................................................................................................................................................  

Office address................................................................... Telephone...................................................................  

E-mail………………………………………………...........................................................................................  

Name of the Firm/Company…………………………….....................................................................................  

Date………………………………………………………...................................................................................  

(Company Seal/ Rubber Stamp where applicable)  

  

Witness  

Name………………………………………………………................................................................................  

Sign…………………………………………………………................................................................................  

  

Date………………………………………………………………........................................................................  
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 (d)  APPENDIX 1 - FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

 1.  Purpose  

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya.  

 2.  Requirements  

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers), 
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; 
any Agents (whether declared or not); and any of their Personnel, involved and engaged in procurement under 
Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement process, selection 
and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's 
laws and Regulations as per paragraphs 1.1 above.  

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions 
noted below highlight Kenya's policy of no tolerance for such practices and behavior:  

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

4) The voiding of a contract by KAIMOSI FRIENDS UNIVERSITY under subsection (7) does not limit any 
legal remedy KAIMOSI FRIENDS UNIVERSITY may have;  

5) An employee or agent of KAIMOSI FRIENDS UNIVERSITY or a member of the Board or committee of 
KAIMOSI FRIENDS UNIVERSITY who has a conflict of interest with respect to a procurement: -  

  

a) Shall not take part in the procurement proceedings;  

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to the 
procurement or contract; and  

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group of 
tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act.  

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to KAIMOSI FRIENDS UNIVERSITY;  
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7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and 
the contract is awarded to the person or his relative or to another person in whom one of them had a direct or 

indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be 
made good by the awarding officer. Etc.  

 3. In compliance with Kenya's laws, regulations and policies mentioned above, KAIMOSI FRIENDS UNIVERSITY:  

  

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;  

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 

impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of a party;  

iv) “obstructive practice” is:  

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 
or making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 
of matters relevant to the investigation or from pursuing the investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below.  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 
and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of KAIMOSI FRIENDS UNIVERSITY or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after tender 
submission designed to establish tender prices at artificial non-competitive levels and to deprive KAIMOSI 
FRIENDS UNIVERSITY of the benefits of free and open competition.  

c) Rejects a proposal for award4 of a contract if PPRA determines that the firm or individual recommended for 
award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers 
and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect5 all accounts, records and other documents relating 

                                                   
4 For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing 

interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated 

service provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.  
5 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by KAIMOSI FRIENDS UNIVERSITY to address specific matters related to investigations/audits, suc has evaluating the veracity of an 
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's 
or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copyor electronic format) deemed relevant for theinvestigation/audit, and making copies there of as relevant; interviewing staff and other 
relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information.  
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to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices.  

  

FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]  

  

 Beneficiary:    

Request forTendersNo:  

  

 

Date:   TENDER GUARANTEE No.:   Guarantor:     

  

1. We have been informed that  (here in after called "the Applicant") has submitted  

or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of   under 
Request for Tenders No.  (“the ITT”).  

  

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 

guarantee.  

  

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of  ( ) upon receipt by us of the Beneficiary's complying demand, 
supported by the Beneficiary's statement, whether in the demand itself or a separate signed document accompanying 
or identifying the demand, stating that either the Applicant:   

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the Tender 
Validity Period”), or any extension thereto provided by the Applicant; or   

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance.   

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.  

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
onor before that date.  

  

 

 
[signature(s)]  

  

  

  

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]  

TENDER GUARANTEE No.:    

1. Whereas ………… [Name of the tenderer]  (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for the execution of  under Request for Tenders No.  (“the ITT”).  

  

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance  

Company] having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto 
…………….. [Name of Procuring Entity](hereinafter called “the Procuring  Entity”)  in  the  sum  of 
………………… (Currency and guarantee amount) for which payment well and truly to be made to the said 
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents.  

  

 Sealed with the Common Seal of the said Guarantor this   day of   20   .  

  

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:  

  

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 
(“the Tender Validity Period”), or any extension thereto provided by the Principal; or  

b) having been notified of the acceptance of its Tender by KAIMOSI FRIENDS UNIVERSITY during the 
Tender Validity Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to 
tenderers (“ITT”) of KAIMOSI FRIENDS UNIVERSITY's Tendering document.  

                                   then the guarantee undertakes to immediately pay to KAIMOSI FRIENDS UNIVERSITY up to the above                  
amount upon receipt of KAIMOSI FRIENDS UNIVERSITY's first written demand, without KAIMOSI 
FRIENDS UNIVERSITY having to substantiate its demand, provided that in its demand KAIMOSI 
FRIENDS UNIVERSITY shall state that the demand arises from the occurrence of any of the above events, 
specifying which event(s) has occurred.  

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.  

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
on or before that date.  

  

  

  

[Signature of the Guarantor]  

  

 [Witness]  [Seal]  

  

 

  

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.  

 
  

 

 

[ Date   ]   
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          FORM OF TENDER - SECURING DECLARATION  

  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date ...................................................... [insert date (as day, month and year) of Tender Submission] Tender 

No ....................................................... [insert number of tendering process]  

To: ..................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 
fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of:  
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.  

 

Signed .................................................................................................................................................................... 

Capacity/title (director or partner or sole proprietor, etc.) ……….…………........………………………………. 

Name ........................................................................................................................ ...............................................  

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]  

  

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal orstamp  

  

  

Appendix toTender  

Schedule of Currency requirements  

 Summary of currencies of theTender for  [insert name of Section of the Works]  

  

  

Name of currency  Amounts payable  

Local currency:       

Foreign currency #1:       

Foreign currency #2:       

Foreign currency #3:       

Provisional sums expressed in local currency  [To be entered by KAIMOSI FRIENDS 

UNIVERSITY]  

  



 

 

  

  

   
  

  

PARTII – WORKS REQUIREMENTS  
  

  

 
  

  

  

SECTION V - BILLS OF QUANTITIES  

 (a)  Preambles  

1. The method of measurement of completed work for payment shall be in accordance with the metric standard 
units of measurement.  

2. The Site is situated In Vihiga County.  

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 
direction regarding the use of any materials found on the Site.  

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring 
Entity or  Procuring Entity's Representative during normal working hours.Two sets of the Working Drawings 

shall be provided to the contractor but additional copies shall be provided at a cost to be determined by the 
Engineer.  

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement.  

6. The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. 
The Procuring Entity reserves the right to occupy the Works by sections on completion provided that such 

occupation Is considered to be both practical and reasonable and will not interfere with the Works. The Contractor 
shall allow any costs associated with such occupation.  

7. The main Contractor will be fully responsible for paying his  Sub-Contractor but the Procuring Entity reserves  
the right in very exceptional circumstances to make such payments direct in the interests of the project where the 
completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- 
Contractor involve.  

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 
presumed to have been calculated  making due allowance for seasonal in clement weather conditions. No claim  
for extension of time due to the normal inclement weather for this area shall be  entertained.  

9. The  Contractor  shall,upon receiving instructions to proceed with the Works, draw up a Programme and Progress  

Chart setting out  the order in which the Works are to be carried out, with the appropriate dates thereof. This  
Chart shall be agreed with  the Architect and no deviation from the order setout in     it will be permitted without 
the  written consent of the Engineer. The Contractor will be responsible for arranging the above programme 
with all his sub- Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, 
and for updating it as required.  
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10. The Contractor shall submit to the Architect on the first day of  each week or such longer period as the Architect 
from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 
during the period and the up-to-date cumulative progressonall important items of each section or portion of the 
Works.  

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by 
the Engineer. The Photographs shall provide are cord of the  Site and adjacent areas prior to the commencement 
of the Works and shall cover such portion of the works in progress and completion as the Architect shall direct. 
All prints shall be full plate size, unmounted, and marked on there verse side with the date of exposure, 
identification reference and brief description. The copyright of all photographs shall be vested in KAIMOSI 
FRIENDS UNIVERSITY. The negives and four prints from each negative shall be delivered to the Architect 
within two weeks of exposure.  

  

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 
drawings. The Contractor shall be responsible for the accuracy of such dimensions.  

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact 
position, depth and level of all existing electric cables, waterpipes or otherservices in the area and he shall make 
whatever  provisions may be required by the Authorities concerned for the support and protection of such 
services. Any damage or disturbance caused to any services shall be reported immediately to the Architect and 
the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate 
the Contractor shall open up the ground in  advance of the main work by hand digging if necessary, to locate 
precisely the position and details of the services which are likely to affect his operations.  

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./,to and from the site of 
the proposed works, at such hours and by such route as  are permitted by the Authorities.  

15. The Contractor  will be required to make good,at his own expense  and damage he may  cause to the present road 
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 
reinstated by the Contractor to the satisfaction of the Engineer.  

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.  

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline 
substancein solution. The Contractor shall provide at his own risk and cost all water for use in connection with 
the Works,  
(includingworksofsub–contractors).Ifneedbe,heshallmakearrangementswiththeLocalWaterAuthorityfor 
theinstallationofaseparatemeterforallwaterusedbyhimthroughouttheContractandpayallcostandfeesin connection 
therewith. He shall also provide temporary storage tanks and tubing, etc., as may be 
necessary,andclearawayatcompletion.  

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractorshallpayallfeesandobtainallpermitsinconnectiontherewith.  

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall give his whole time to the superintendence 
of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 
Contractor directions and instruction from the Engineer, and such directions and instructions shall be deemed to 
be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without 
the specific approval of the Engineer.  

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected  
at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection 
againstfalling 
materials,toolsonsite,dust,nailandothersharpobjects.Thesiteshallbekepttidyandclearofdangerousrubbish. The 
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Architect shall be empowered to suspend work on site should it be considered this condition is not being 
observedandnoclaimarisingfromsuchsuspensionwillbeallowed.  

21. TheareasavailabletotheContractorforworkyards,officesandotherfacilitiesshallbedirectedbytheArchitect and any 
existing features to remain shall be protected from damage throughout the Contract Period and handed back in 
good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost.  

22. TheContractorshallgivetheArchitectreasonablenoticeoftheintentiontosetoutortakelevelsforanypartofthe 
Workssothatarrangementsmaybemadeforcheckingthework.Theaccuracyofsettingoutandlevelingshallbe 

withinthetolerancesspecifiedintheSpecificationsorontheDrawings.Thecheckingofsettingoutorlevelingby 
theArchitectshallnotrelievetheContractorofhisdutiesorresponsibilitiesundertheContract.  

23. TheContractormusttakestepsnecessarytosafeguardandshallbeheldfullyresponsibleforanydamagecausedto 

existingandadjacentproperty,includingbuildingsthatarenotasubjectofdemolition.Heshallmakegoodathis 
owncostdamagetopersonsandpropertycausedthereon,andheshallindemnifytheProcuringEntityagainstany 

lossorclaimthatmayarise.  

  

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisanceetc.asdirectedbyEngineer.  

25. The Contractors attention is drawn to the standards levy order which was amended on 15 thOctober 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
constructionworkswitheffectfromJanuary1999.Tenderershallallowforthisinthebuild-upofhisrates.  

26. TheContractorshallprovidetemporarysheds,officesmeshrooms,sanitary,accommodationandothertemporary 
buildingsfortheuseofthecontractorandsub-contractors,includinglightingfurnitureequipmentandattendance.  

27. Contractorshallprovide/buildlaborcampsatareastobeagreedwiththeEngineer.Laborcampsshallbecomplete 
withsanitaryaccommodationandfencinggates.  

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
duringtheperiodoftheWorksandremovewhennolongerrequired.  

29. TheContractorshallprovideathisownriskandcostallwatchingandlightingasnecessarytosafeguardtheWorks, 
Plantandmaterialsagainstdamageandtheft.  

30. TheContractorshallprovideallnecessaryhoists,tackle,plant,equipment,vehicles,toolsandappliancesofevery 
description for the due and satisfactory completion of the Works and shall remove the same on completion.All 
suchplant,toolsandequipmentshallcomplywithallregulationsinforcethroughouttheperiodoftheContract 
andshallbealteredoradoptedduringtheContractperiodasmaybenecessarytocomplywithanyamendmentsin 
oradditionstosuchregulations.  

31. Provide,erectandmaintainallnecessaryscaffolding,sufficientlystrongandefficientforthedueperformanceof 
theworks,includingSub-ContractWorks,providespecialscaffoldingasrequiredbySub-Contractors,alterand adopt 
all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 
measuredhereinafterandtheContractormustallowinhisratesforthis.  

32. TheContractorshalltakeallnecessaryprecautionssuchastemporaryfencing,hoardingfans,plankedfootways, guard– 
railsgantriesscreen,etc., for the safecustodyoftheWorks,materialsandpublicprotectionandadjacent properties.  

33. Coverupallandprotectfromdamage,includingdamagefrominclementweather,allfinishedworkandunfixed  
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion ofthe 
Contract.  
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34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
WorksinacleanandtidystatetothesatisfactionoftheEngineer,sheds,camps,etc.Particularcareshallbetaken 
toleavecleanallfloorsandwindowsandtoremoveallpaintandcementallrubbishanddirtasitaccumulates.The 
Contractoristofindhisowndumpandshallpayallchargesinconnectiontherewith.  

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
makingmolds,transport,handling,etc.Allowinyourratesformakingatleastfourcubesoneachoccasion,from 

differentbatches;theconcretebeingtakenfromthepointofdeposit.  

36. TheContractorshallfurnishattheearliestpossibleopportunitybeforeworkcommences,andathisowncost,any 
samplesofmaterialsandworkmanshipthatmaybecalledforbytheArchitectfortheapprovalorrejection,and 
anyfurthersamples in the caseofrejection,untilsuchsamplesareapprovedbytheEngineer.Suchsamples,when 
approved,shallbetheminimumstandardfortheworktowhichtheyapply.Theprocedureforsubmittingsamples  of 
materials for testing or approval and the method of marking for identification shall be as laid down by the 
Engineer.TheContractorshallallowinhisTenderforsuchsamplesandtests,includingthoseinconnectionwith his Sub-
Contractorswork.  

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 
paymentsection35(7)(i)(ii)whichbecameeffectiveon1stJuly2000.A3%withholdingtaxwillbeapplicableto 
allinterimpaymentsexceedingKshs ................................. forworkdoneinrespectofbuildingorcivilworks.The 
contractorshallallowforanycostsarisingresultingtherefrominthebuild-upofrates.  

 
  

38. BlastingwillonlybeallowedwiththeexpresspermissionoftheArchitectinwriting.Allblastingoperationsshall 
becarriedoutattheContractor'ssoleriskandcost,inaccordancewithanyGovernmentregulationsinforceforthe 

timebeing,andanyspecialregulationslaiddownbytheArchitectgoverningtheuseandstorageofexplosives.  

39. The National Construction Authority is a state corporation established under the national constructionauthority 
ActNo.14of2011.ThebroadMandateoftheAuthorityistooverseetheconstructionindustryandcoordinateits 

development. The National Construction Authority Regulations 2014 with an effective date of 6 thJune 2014, 
regulation25,-Allow0.5%ofthetendersum/contractsumforconstructionlevy.  

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 

constructionservices.ThetendererisalsodrawntoVATActCap476clause19(9).Thetenderermustallowfor 
VAT1.19asinstructedelsewhere.  

41. ThecontractorshallallowandpayforallinsurancetocoverrisksandindemnitiesrequiredItems17and18ofthe  Condit  

42. ionsofcontractandalsospecifiedintheSpecialConditionsofContract.  

  

  

ITEM  DESCRIPTION  KSHS  

  

 

  

GENERAL PRELIMINARIES  

  

A.  

  

  

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES  

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of 

Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or rates for the various items in 

the Bills of Quantities or Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the works in the Contract.  
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B.  

  

  

  

  

  

  

  

  

  

  

  

  

ABBREVIATIONS  

Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted 

as follows:-  

 C.M.  Shall mean cubic metre  

 S.M.  Shall mean square metre  

 L.M.  Shall mean linear metre  

 MM  Shall mean Millimetre  

 Kg.  Shall mean Kilogramme  

 No.  Shall mean Number  

 Prs.  Shall mean Pairs  

 B.S.  Shall mean the British Standard Specification Published by the  

Ditto Shall mean the whole of the preceding description except as qualified in the description in 

which it occurs.  

m.s.Shall mean measured separately.  

a.b.dShall mean as before described.  

 

  Carried to collection    

ITEM  DESCRIPTION  KSHS  

A.  EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT    
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B  

  

  

  

C  

  

  

  

  

D  

  

  

  

E  

  

  

  

F  

  

  

  

G  

Attendance ; Clause B20(a) of the Standard Method of Measurement is deleted and the 
following clause is substituted:-  

  

  

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be 
deemed to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation 
and welfare facilities; provision of special scaffolding where necessary; providing space for 
office accommodation and for storage of plant and materials; providing light and water for their 
work: clearing away rubbish; unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary for the execution and 
testing of Sub- Contractors' work and being responsible for the accuracy of the same.  

  

Fix Only:-  

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all 
demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble 
as necessary, distribute to position, hoist and fix only.  

EMPLOYER  

The "Employer" is  

  

The term "Employer" and "Government" wherever used in the contract document shall be 
synonymous  

ENGINEER  

The term "ENGINEER." wherever used in these Bills of Quantities shall be deemed to imply 
the ' Architect', 'Quantity Surveyor' registered under Cap 525 or an engineer registered under 
Cap 530 as defined in the Conditions of Contract.  

ARCHITECT  

The term "Architect" shall be deemed to mean "County Architect.." as defined above whose 
address unless otherwise notified is County Works Office, Department of Public Works. 

  

QUANTITY SURVEYOR  

The term "Quantity Surveyor" shall be deemed to mean "Quantity Surveyor." as defined above 
whose address unless otherwise notified is County Works Office, Department of Public Works,  

ELECTRICAL ENGINEER  

The term "Electrical Engineer" shall be deemed to mean "Electrical Engineer." as defined above 
whose address unless otherwise notified is County Works Office, Department of Public Works,  
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  Carried to collection    

  

 

  

 

ITEM   DESCRIPTION  KSHS  

A  MECHANICAL ENGINEER  

The term "Mechanical Engineer" shall be deemed to mean " MECHANICAL ENGINEER." as 

defined above whose address unless otherwise notified is County Works Office, Department of 

Public Works,  

 

B   

STRUCTURAL ENGINEER  

The term "Structural Engineer" shall be deemed to mean "STRUCTURAL ENGINEER." as defined 

above whose address unless otherwise notified is County Works Office, Department of Public 

Works.  

 

C  

D  

 

FORM OF CONTRACT  

The Form of Contract shall be as stipulated in the Republic of Kenya's DOC 1 Standard Tender 
Document For Procurement of Works(Building and associated Civil Engineering Works, 2021 

Edition) a copy of which can be obtained from the ENGINEER's office.  

Conditions of Contract  

These are numbered from 61 to 81 as set out in these tender documents.  

Particulars of insertions to be made in the Appendix to the Contract Agreement will be found 

in the Particular Preliminaries part of these Bills of Quantities. 

BOND.  

The Contractor shall find and submit on the Form of Tender and approved bank or  

Insurance Company and who will be willing to be bound the Government in and amount equal to 
five per cent (5%) of the Contract amount for the due performances of the Contract up to the date of 

completion as certified by the ENGINEER and who will when and if called upon, sign a Bond to 
that effect on the relevant standard form included herein. (without the addition of any limitations) on 
the same day as the Contract Agreement is signed, by the Government, the  

Contractor shall furnish within seven days another Surety to the approval of the Government.  
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E  PLANT, TOOLS AND VEHICLES  

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so far 

as may be stated otherwise herein and except for such items specifically and only required for the 

use of nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or 

temporary works of any kind shall be used afterwards in the permanent work.  

 

    Carried to collection  
  

ITEM  DESCRIPTION  KSHS  
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A  

B  

  

  

  

  

C  

  

  

  

  

  

  

  

D  

  

  

  

  

E  

  

TRANSPORT.  

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such 

routes as may be permitted by the competent authorities.  

  

MATERIALS AND WORKMANSHIP.  

All materials and workmanship used in the execution of the work shall be of the best quality 
and description unless otherwise stated. The Contractor shall order all materials to be obtained 
from overseas immediately after the Contract is signed and shall also order materials to be 
obtained from local sources as early as necessary to ensure that they are onsite when required 
for use in the works. The Bills of Quantities shall not be used for the purpose of ordering 
materials.  

SIGN FOR MATERIALS SUPPLIED.  

  

The Contractor will be required to sign a receipt for all articles and materials supplied by the 

ENGINEER at the time of taking deliver thereof, as having received them in good order and 
condition, and will thereafter be responsible for any loss or damage and for replacements of any 
such loss or damage with articles and/or materials which will be supplied by the ENGINEER at 

the current market prices including Customs Duty and V.A.T., all at the Contractor's own cost 

and expense, to the satisfaction of the ENGINEER  

  

STORAGE OF MATERIALS  

The Contractor shall provide at his own risk and cost where directed on the site weather proof 
lock-up sheds and make good damaged or disturbed surfaces upon completion to the satisfaction 
of the ENGINEER. Nominated Sub-Contractors are to be made liable for the cost of any storage 
accommodation provided especially for their use.  

SAMPLES  

  

The Contractor shall furnish at his own cost any samples of materials or workmanship including 

concrete test cubes required for the works that may be called for by the ENGINEER for his 

approval until such samples are approved by the ENGINEER and the ENGINEER, may reject 

any materials or workmanship not in his opinion to be up to approved samples. The ENGINEER 

shall arrange for the testing of such materials as he may at his discretion deem desirable, but the 

testing shall be made at the expense of the Contractor and not at the expense of the ENGINEER. 

The Contractor shall pay for the testing in accordance with the current scale of testing charges 

laid down by the Ministry of Roads, Housing and Public Works.  

 

  Carried to collection    
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The procedure for submitting samples of materials for testing and the method of marking for 

identification shall be as laid down by the ENGINEER The Contractor shall allow in his tender 

for such samples and tests except those in connection with nominated sub-contractors' work.  

  

ITEM  DESCRIPTION  KSHS  

A  GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.    

 



    

  
  
  
  
  
  
  
  

 

  

  

  

  

  

  

  

B  

  

  

  

  

  

  

  

  

  

  

  

B  

Allow for complying with all Government Acts, Orders and Regulations in connection with the 
employment of Labour and other matters related to the execution of the works. In particular the 
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must 
include for all costs arising or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or so the safety, health and welfare 
of the work people.  

  

  

The Contractor must make himself fully acquainted with current Acts and Regulations, including 
Police Regulations regarding the movement, housing, security and control of labour, labourcamps 
, passes for transport, etc. It is most important that the Contractor, before tendering, shall obtain 
from the relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control of labour, etc., and 
allow accordingly in his tender. No claim in respect of want of knowledge in this connection will 

be entertained.  

SECURITY OF WORKS ETC.  

The Contractor shall be entirely responsible for the security of all the works stores, materials, 

plant, personnel, etc., both his own and sub-contractors' and must provide all necessary 
watching, lighting and other precautions as necessary to ensure security against theft, loss or 
damage and the protection of the public.  

 

The procedure for submitting samples of materials for testing and the method of marking for 
identification shall be as laid down by the ENGINEER The Contractor shall allow in his tender 

for such samples and tests except those in connection with nominated sub-contractors' work.  

  

PUBLIC AND PRIVATE ROADS.  

Maintain as required throughout the execution of the works and make good any damage to 

public or private roads arising from or consequent upon the execution of theworks to the 

satisfaction of the local and other competent authority and the ENGINEER  
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  Carried to collection    
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ITEM   DESCRIPTION   KSHS   

A   EXISTING   PROPERTY.     
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B  

  

  

  

  

C  

  

  

  

  

  

  

  

  

  

  

  

D  

The Contractor shall take every precaution to avoid damage to all existing property including 
roads, cables, drains and other services and he will be held responsible for and shall make good 
all such damage arising from the execution of this contract at his own expense to the satisfaction 
of the ENGINEER  

  

VISIT SITE AND EXAMINE DRAWINGS.  

The Contractor is recommended to examine the drawings and visit the site the location of which 
is described in the Particular Preliminaries hereof. He shall be deemed to have acquainted 
himself therewith as to its nature, position, means of access or any other matter which, may 
affect his tender. No claim arising from his failure to comply with this recommendation will be 
considered.  

  

ACCESS TO SITE AND TEMPORARY ROADS.  

Means of access to the Site shall be agreed with the ENGINEER prior to commencement of the 
work and Contractor must allow for building any necessary temporary access roads  
(approximately 70 metres long) for the transport of the materials, plant and workmen as may be 
required for the complete execution of the works including the provision of temporary culverts, 
crossings, bridges, or any other means of gaining access to the Site. Upon completion of the 
works, the Contractor shall remove such temporary access roads; temporary culverts, bridges, 
etc., and make good and reinstate all works and surfaces disturbed to the satisfaction of the 
ENGINEERThe Contractor should also allow for relocating existing fence (approx. 30 metres 

long).  

  

AREA TO BE OCCUPIED BY THE CONTRACTOR  

The area of the site which may be occupied by the Contractor for use of storage and for the purpose 

of erecting workshops, etc., shall be defined on site by the ENGINEER  
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  Carried to collection    

ITEM  DESCRIPTION  KSHS  

A  OFFICE ETC. FOR THE ENGINEER    
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B  

  

  

  

  

  

  

  

  

  

  

  

  

  

C  

  

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle 
the site office of the type noted in the Particular Preliminaries, complete with Furniture. He shall 

also provide a strong metal trunk complete with strong hasp and staple fastening and two keys. He 
shall provide, erect and maintain a lock-up type water or bucket closet for the sole use of the 
ENGINEER including makingtemporary connections to the drain where applicable to the 

satisfaction of Government and Medical Officer of Health and shall provide services of cleaner 
and pay all conservancy charges and keep both office and closet in a clean and sanitary condition 
from commencement to the completion of the works and dismantle and make good disturbed 
surfaces. The office and closet shall be completed before the  

Contractor is permitted to commence the works. The Contractor shall make available on the Site 
as and when required by the "ENGINEER" a modern and accurate level together with levelling 

staff, ranging rods and 50 metre metallic or linen tape.  

  

  

WATER AND ELECTRICITY SUPPLY FOR THE WORKS  

  

The Contractor shall provide at his own risk and cost all necessary water, electric light and power 
required for use in the works. The Contractor must make his own arrangements for connection to 
the nearest suitable water main and for metering the water used. He must also provide temporary 
tanks and meters as required at his own cost and clear away when no longer required and make 
good on completion to the entire satisfaction of the ENGINEER . The Contractor shall pay all 
charges in connection herewith. No guarantee is given or implied that sufficient water will be 
available from mains and the Contractor must make his own arrangements for augmenting this 
supply at his own cost. Nominated Sub--contractors are to be made liable for the cost of any water 
or electric current used and for any installation provided especially for their own use.  

  

  

SANITATION OF THE WORKS  

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction 

of the Government and/or Local Authorities, Labour Department and the  

ENGINEER  
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  Carried to collection    

   

SUPERVISION AND WORKING HOURS  



  
The    
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B  

  

  

  

C  

  

  

  

  

  

  

  

  

  

  

  

D  

  

  

  

  

  

E  

works shall be executed under the direction and to the entire satisfaction in all respects of  

the ENGINEER who shall at all times during normal working hours have access to the works 
and to the yards and workshops of the Contractor and sub-Contractors or other places where 
work is being prepared for the contract.  

  

PROVISIONAL SUMS.  

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning 

stated in Section A item A6(i) of the Standard Method of Measurement mentioned in Condition 
No. 13.6 of the conditions of Contract. Such sums are net and no addition shall be made to them 
for profit.  

  

PRIME COST (OR P.C.) SUMS.  

  

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A6 (ii) of the Standard Method of Measurement mentioned 
in Condition No. 16 of the conditions of Contract. Persons or firms nominated by the 
ENGINEER to execute work or to provide and fix materials or goods as stated in Condition No. 
20 of the Conditions of Contract are described herein as Nominated Sub-Contractors.  

  

  

Persons or firms so nominated to supply goods or materials are described herein as Nominated 
Suppliers.  

  

PROGRESS CHART.  

The Contractor shall provide within two weeks of Possession of Site and in agreement with the  

ENGINEER a Progress Chart for the whole of the works including the works of Nominated Sub-

Contractors ; one copy to be handed to the ENGINEER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work proceeds.  

ADJUSTMENT OF P.C. SUMS.  

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the 

ENGINEER'S order in respect of each of them added to the Contract sum. The Contractor shall 

produce to the ENGINEER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of profit upon P.C. 

Sums shall be adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be adjusted pro-rata to the physical extent of the 

work executed (not pro-rata to the amount paid) and this shall apply even though the 

Contractor's priced Bill shows a percentage in the rate column in respect of them.  
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  Should the Contractor be permitted to tender and his tender be accepted of any work for which a 

P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at the same 

rate as it would be if the work were executed by a Nominated Sub-Contractor.  

  

ITEM  DESCRIPTION  KSHS  

A  ADJUSTMENT OF PROVISIONAL SUMS.    
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In the final account all Provisional Sums shall be deducted and the value of the work properly 
executed in respect of them upon the ENGINEER's order added to the Contract Sum. Such work 

shall be valued as described for Variations in Conditions No. 13 of the Conditions of Contract, 
but should any part of the work be executed by a Nominated Sub-Contractor, the value of such 
work or articles for the work to be supplied by a Nominated Supplier, the value of such work or 

articles shall be treated as a P.C. Sum and profit and attendance comparable to that contained in 
the priced Bills of Quantities for similar items added.  

  

NOMINATED SUB-CONTRACTORS  

When any work is ordered by the ENGINEER to be executed by nominated sub-contractors, the  

Contractor shall enter into sub-contracts as described in Condition No. 5 of the Conditions of 

Contract and shall thereafter be responsible for such sub-contractors in every respect. Unless 
otherwise described the Contractor is to providefor such Sub-Contractors any or all of the 
facilities described in these Preliminaries. The Contractor should price for these with the 
nominated Sub-contract Contractor's workconcerned in the P.C. Sums under the description "add 
for Attendance".  

DIRECT CONTRACTS  

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct 
Contract" for any goods or services required in the works which are covered by a P.C. Sum in 
the Bills of Quantities and to pay for the same direct. In any such instances, profit relative to the 

P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.  

ATTENDANCE UPON OTHER TRADESMEN, ETC.  

  

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen 

or other persons employed for the execution of any work not included in this Contract every 

facility for carrying out their work and also for use of his ordinary scaffolding. The Contractor, 

however, shall not be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such tradesmen or persons as 

may be ordered by the ENGINEER and the work will be measured and paid for to the extent 

executed at rates provided in these Bills.  
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INSURANCE  
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Contractor shall insure as required in Conditions Nos. 18 of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has satisfied 
the ENGINEER either by production of an Insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clauses have been complied with in all respects. Thereafter 
the ENGINEER shall from time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the receipted premium renewals for the 
ENGINEER's inspection.  

  

PROVISIONAL WORK  

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in 
order to ascertain the actual quantity executed for which payment will be made. All  
"Provisional" and other work liable to adjustment under this Contract shall left uncovered for a 
reasonable time to allow all measurements needed for such adjustment to be taken by the  

ENGINEER  

  

Immediately the work is ready for measuring, the Contractor shall give notice to the  

ENGINEER. If the Contractor makes default in these respects he shall if the ENGINEER so 

directs uncover the work to enable all measurements to be taken and afterwards reinstate at his 

own expense.  

  

ALTERATIONS TO BILLS, PRICING, ETC.  

  

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may 

cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be 
deemed to have made allowance in his prices generally to cover any items against which no 
price has been inserted in the priced Bills of Quantities. All items of measured work shall be 

priced in detail and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted.  

  

  

BLASTING OPERATIONS  

Blasting will only be allowed with the express permission of the ENGINEER in writing. All 

blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with 

any Government regulations in force for the time being, and any special regulations laid down 

by the ENGINEER governing the use and storage of explosives.  
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A.  MATERIALS ARISING FROM EXCAVATIONS    
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Materials of any kind obtained from the excavations shall be the property of the Government.  

Unless the ENGINEER directs otherwise such materials shall bedealt with as provided in the  

Contract. Such materials shall only be used in the works, in substitution of materials which the 
Contractor would otherwise have had to supply with the written permission of the ENGINEER 
Should such permission be given, the Contractor shall make due allowance for the value of the 
materials so used at a price to be agreed.  

  

  

PROTECTION OF THE WORKS.  

Provide protection of the whole of the works contained in the Bills of Quantities, including 
casing , casing up, covering or such other means as may be necessary to avoid damage to the 

satisfaction of the ENGINEER and remove such protection when no longer required and make 
good any damage which may nevertheless have been done at completion free of cost to the 
Government.  

  

REMOVAL OF RUBBISH ETC.  

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion 

of the works and remove all plant, scaffolding and unused materials at completion.  

  

WORKS TO BE DELIVERED UP CLEAN  

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where 
such treatment might cause damage) and clean all floors, sanitary fittings, glass inside and 
outside and any other parts of the works and remove all marks, blemishes, stains and defects 
from joinery, fittings and decorated surfaces generally, polish door furniture and bright parts of 
metalwork and leave the whole of the buildings watertight, clean, perfect and fit for occupation 
to the approval of the ENGINEER  

  

GENERAL SPECIFICATION.  

  

For the full description of materials and workmanship, method of execution of the work and 

notes for pricing, the Contractor is referred to the Ministry of Roads and Public Works and 

Housing General Specification dated 1976 or any subsequent revision thereof which is issued as 

a separate document, and which shall be allowed in all respects unless it conflicts with the 

General Preliminaries, Trade Preambles or other items in these Bills of Quantities.  
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TRAINING LEVY  



   The    

  

 

  

  

B  

  

  

C  

  

  

  

  

  

D  

Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires 

payment by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all 
contracts of more than Kshs. 50,000.00 in value.  

MATERIALS ON SITE  

This includes the materials of the Main Contractor, Nominated Sub-Contractors and Nominated 

Suppliers.  

HOARDING  

The Contractor shall enclose the site (approx.500M long) of the works under construction with 
a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured 
at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in addition required to 
take all precautions necessary for the safe custody of the works, materials, plant, public and 

Employer's property on the site.  

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT  

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions from the ENGINEER and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions of Contract.  
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ITEM  DESCRIPTION  KSHS  

  

A  

B  

C  

D  

E  

F  

G  

H  

I  

J  

K  

L  

COLLECTION  

Brought Forward From Page GP/1  

Brought Forward From Page GP/2  

Brought Forward From Page GP/3  

Brought Forward From Page GP/4  

Brought Forward From Page GP/5  

Brought Forward From Page GP/6  

Brought Forward From Page GP/7  

Brought Forward From Page GP/8  

Brought Forward From Page GP/9 Brought 

Forward From Page GP/10  

Brought Forward From Page GP/11  

Brought Forward From Page GP/12  

  

TOTAL FOR GENERAL PRELIMINARIES  

  

   

  



   A    

  

86   

  

PARTICULAR PRELIMINARIES  
  

  

Ite  

m 78   
DESCRIPTION   Kshs.   

Ct  

s   



A  

  

87   

  

  

  

  

B  

  

  

  

  

C  

  

  

  

  

D  

  

  

  

  

  

  

  

  

  

  

E  

PRICING ITEMS OF PRELIMINARIES  

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items.  
  

DESCRIPTION OF THE WORKS  

The works to be carried out under this contract basically involve Substructures, 

Reinforced Concrete Frame, Roofing, opening, Finishes’  

FLOOR AREAS  

The total gross floor areas are approximated as follows: - 

square Metres  
  

The overall floor area is given without warranty but for guidance only.  

MEASUREMENT  

  

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 

precedence.  However, such discrepancies between any contract 

documents shall immediately be referred to the ENGINEER in accordance 

with Clause 13 of the Conditions of Contract. The discrepancies shall then 

be treated as a variation and be dealt with in accordance with Clause 13 of 

the said Conditions.  
  

LOCATION OF SITE  

  

The site of the proposed works is within  County. The Contractor is advised to 

visit the site to familiarize with the nature and position of the site. Site visit 

will be on 12th November, 2025 at 10.00 am 

No claims arising from the Contractor’s failure to do so will be entertained.  
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CLEARING AWAY  

  

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, remove 

and clear away all plant, equipment, rubbish, unused works and stains and leave in a 

clean and tidy state to the reasonable satisfaction of the ENGINEER.  

The whole of the works shall be delivered up clean, complete and in perfect condition 

in every respect to the satisfaction of the Project Manager.  

CLAIMS  

  

It shall be a condition of this contract that upon it becoming reasonably apparent to 

the Contractor that he has incurred losses and/or expenses due to any of the contract 

conditions, or by any other reason whatsoever, he shall present such claim or intent to 

claim notice to the ENGINEER within the contract period. No claims shall be 

entertained Upon the expiry of the said contract period.  
  

  

PAYMENTS  

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES NOT 

MAKE ADVANCE PAYMENTS but pays for work done and materials  

delivered to site: all in accordance with Clause 14 of the Conditions of Contract 

Agreement. In order to facilitate this, a list of the general component elements for the 

works is given at the summary page of these specifications and the tenderer is 

requested to break down his tender sum commensurate to the said elements.  
  

  

PREVENTION OF ACCIDENT, DAMAGE OR LOSS  

The Contractor is notified that these works are to be carried out on a restricted site 

where the client is going on with other normal activities. The Contractor is instructed 

to take reasonable care in the execution of the works as to prevent  

accidents, damage or loss and disruption of normal activities being carried out by the 

Client. The Contractor shall allow in his rates any expense he deems necessary by 

taking such care within the site.  
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WORKING CONDITIONS  

The Contractor shall allow in his rates for any interference that he may encounter in 

the course of execution of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site are 

completed, as the College will be operating as usual during the course of the contract.  

  

SIGNBOARD  

Allow for providing, erecting, maintaining throughout the course of the Contract and 

afterwards clearing away a signboard as designed, specified and approved by the  

ENGINEER.  

  

LABOUR CAMPS  

The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract.  

MATERIALS FROM DEMOLITIONS  

Any materials arising from demolitions and not re-used shall become the  

Property of the government. The Contractor shall allow in his rates the cost of 

transporting the demolished materials to the County Works Office  

  

PRICING RATES  

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the 

Said Conditions of Contract.  

  

TENDER VALIDITY  

Tenders shall remain valid for a period of One Hundred and Fifty (150) days from the 

date of Tender Opening, and not Ninety (90) days. All Tenderer are advised to note 

this amendment when filling the Form of Tender.  
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SECURITY 

The Contractor shall allow for providing adequate security for the works and the 

workers in the course of execution of this contract. No claim will be entertained 

from the Contractor for not maintaining adequate security for both the works and 

workers.  

URGENCY OF THE WORKS  

The Contractor is notified that these “works are urgent” and should be completed 
within the period stated in these Particular Preliminaries.  

The Contractor shall allow in his rates for any costs he deems that he/she 

may incur by having to complete the works within the stipulated contract 

Period.  

  

PAYMENT FOR MATERIALS ON SITE  

All materials for incorporation in the works must be stored on site before payment is 

effected, unless specifically exempted by the ENGINEER. This is to include materials 

of the Contractor, nominated sub-Contractors and nominated suppliers.  

EXISTING SERVICES  

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the 

area and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services.  

TENDER SECURITY  

Bid Bond/Tender Security, which must be from an established Bank or Insurance 

company, shall remain valid for a period of One Hundred and Fifty (154) days from 

the date of Tender Opening  
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PERFORMANCE BOND  

A bond of 5% of the contract sum will be required in accordance with clause 6.00 on 

award of contract of the Instructions to Tenderer’s. No payment on account for the 

works executed will be made to the contractor until he has submitted the Performance 

Bond to the ENGINEER duly signed, sealed and stamped from an approved Bank.  

TENDER DOCUMENTS  

Tender documents/Priority of Documents are as listed in Clause 1.5 of the conditions of 

contract  

  

DELIVERY OF TENDER  

Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and deposited at 

the offices as specified in the letter accompanying these documents or as indicated in 

the advertisement.  

Tenders will be opened at the time specified in the letter accompanying these Tender 

Documents or as indicated in the advertisement. Tenders .Delivered/received later 

than the above time will not be opened.  

VALUE ADDED TAX  

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 

Section 21(b) operative from 1st September, 1993 which requires payment of VAT on 

all contracts. The Contractor should therefore include allowance for VAT as indicated 

in the Main Summary. Any other Government taxes currently in force should be 

included in the tenderer’s rates.  

The tenderer is advised that in accordance with Government public notice No. 35 & 36 

Dated 11th September 2003 operational from 1st October 2003, withholding VAT will 

be levied against the contract sum by the Employer and remitted to the Commissioner 

of VAT through all interim certificates. It should however be noted that this is not 

additional tax but a new mode of payment for VAT, any excess payment will be 

refundable once the Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT regulations have been 

complied with.  

NB:  This item SHALL be priced at the Bill Summary page.  
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PARTICULARS OF INSERTIONS TO BE 

IN APPENDIX TO CONTRACT AGREEMENT 

  

The following are the insertions to be made in 

Agreement: -  

Period of Final Measurement  

  

Defects Liability Period  

  

Date for Possession  

Date for Completion  

  

Liquidated and Ascertained  

Prime cost sums for which the  

The Contractor desires to tender  

Period of Interim Certificates  

  

Period of Honouring Certificates  

  

Percentage of Certified Value Retained  

Limit of Retention Fund  

 MADE   

  

 the appendix to the Contract  

3 Months From Practical completion  

6 Months from practical completion  

To be agreed with the Engineer  

52 Weeks from date of Possession  

At the rate of Kshs 5,000.00 per week or 

part thereof  

…………………………………………  

…………………………………………  

…………………………………………  

Monthly  

30 days  

10%  

10%  
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COLLECTION  

  
Brought forward from page PP/1 Brought 

forward from page PP/2  

Brought forward from page PP/3  

Brought forward from page PP/4  

Brought forward from page PP/5  

Brought forward from page PP/6  

    



DESCRIPTION  

  

  

  

98   

  
PARTICULAR PRELIMINARIES CARRIED TO BILL NO. 1 SUMMARY  

    



 

  

  

99   

   

Item  DESCRIPTION  Kshs.  Cts  

    

BILL NO 1 SUMMARY  
  
  
  

General Preliminaries From Page GP/12  

Particular Preliminaries from Page PP/7  

    

  TOTAL BILL NO. 1 SUMMARY CARRIED TO GRAND 

SUMMARY  

    

  

  



 

  

  

2   

  

  

  

  

  

  



 

 

PROPOSED STUDENTS' CENTRE AT KAIMOSI FRIENDS UNIVERSITY IN VIHIGA COUNTY  

  

Item  Description  Qty  Unit  Rate  Amount 

(Kshs 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

A  

  

BILL NO.2 - DEMOLITIONS  

  

  

Demolitions And Removals(All Provisional)  

  

  

(NOTE:Site vist is highly recomended since there will be no  

acceptance of review of cost due to lack of knowledge of any  

information while quoting in this section; Contractors to  

allow for providing support of existing strcture not to be  

demolished; maintaing for the duration the construction  

period; adapting to allow progress of new works to the  

satisfaction of the Project Manager all salvaged material to  

remain as property of the client )  

  

Carefully demolish Existing Structure made of roofing sheets 

walling,complete with all substructure works, finishes, 

roofing and openings; All materials to be carefully 

demolished and stored on site as directed by the project 

manager  
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 GF/ 2  

  

  

  

  

  

  

  

  

Total for Demolitions Carried to Grand Summary  

  

  

  

  

  

  

  

  

  

  

Kshs.  

  

-  

  

  

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

   

  

  
BILL NO.3 - GROUND FLOOR  

ELEMENT NO.1  

SUBSTRUCTURES (PROVISIONAL)  

Excavation and Earthworks  

Site preparation  

Clearing site vegetation; grubbing up roots and filling up voids left with selected  

excavated material  

  

  

  

  

  

   

  

  

  

  

  

   

    

  
A  

  

Bushes, shrubs, undergrowth and small trees girth not exceeding 600mm or the like 

and cart away from site as directed;  

Top soil stripping  

  
386  

  

  
SM  

  

  

B  

  

  

  

Excavating vegetable soil for preservation, average 150 mm thick  

Excavations  

To include; trimming sides and bottoms to approval;  

Excavating Surface to reduce level.  

386  

  

  

  

SM  

  

  

  

  

C  

  
Average 1000mm deep But N.E 1500MM  

Excavating Trenches; to receive foundations starting from reduced levels  

733  

  

CM  

  

  

D  

  

Not exceeding 1.50m deep  

Excavating pit; to receive column bases starting from reduced levels  

116  

  

CM  

  

  

E  

  

  

Not exceeding 1.50m deep  

Breaking out existing material; extra over all kinds of excavations irrespective of  

depth  

130  

  

  

CM  
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F  

  

  

Extra over all types of excavations for excavating in rock of all types 

Disposal  

Backfill with selected excavated material around foundations; compacting in layers  

25  

  

  

CM  

  

  

  

G  

  

maximum 150mm thick; including double or multi handling of excavated whedre 

necessary  
145  

  

CM  

  
  

H  Surplus excavated material; removing from site mechanically  834  CM    

  Total Carried to collection         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  
Disposal of water  

        

  
A  

  

Labour and materials, allow for keeping excavations free from general water by 

pumping, bailing or any other approved methods  

Planking and strutting  

   
ITEM  

  

  

B  

  

  

Labour and materials, to uphold sides of excavation generally  

FILLING  

Hardcore  

  ITEM  

  

  

  

  
C  

  

300mm thick hardcore to make up levels, depositing and compacting in layers 

maximum 150mm thick levelling and grading to appoval  

Murram  

  
250  

  

  
SM  

  

  

D  

  

  

  

  

  
Quarry dust murram blinding 50 mm thick rolled smooth to receive polythene sheeting 

Anti-termite treatment  

Applying "Termidor 25 EC" solution or other equal and approved sprayed  

evenly by an approved specialist strictly in accordance with the manufacturer's  

instructions  

250  

  

  

  

  

SM  

  

  

  

  

  

E  

  

  

  

To surface of fill and tops of foundation walls  

CONCRETE WORK  

Insitu concrete  

Plain mix 1:4:8 50mm thick blinding to;  

250  

  

  

  

SM  

  

  

  

  

F  Under strip footing  39  SM    

G  

  
Under column bases  

Vibrated reinforced concrete Class 20/20mm (1:2:4) in:-  

43  

  

SM  
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 GF/ 4  

H  Foundation strip  19  CM    

J  Column bases  32  CM    

K  Columns generally  6  CM    

L  Floor Beds; 125 mm thick  0  SM    

  Total Carried to collection         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  

  

  
A  

  
REINFORCEMENT  

  
Bars : high tensile steel; cold worked; B. S. 4461 including bends, hooks, tying  

wire, distance blocks and spacers  

  
Foundation strip  

  
8 mm diameter; main bars  

  

  

  

  

  

  

  

  

  
0  

  

  

  

  

  

  

  

  

  
KG  

    

B  10mm diameter; distribution bars  

  
Column bases  

480  KG    

C  
12 mm diameter; main bars  

  
Stub columns   

746  KG    

D  12 mm diameter; main bars  510  KG    

E  
8mm diameter; links  

  
Fabric; B.S 4483  

228  KG    

 F  Reference A98; mesh 200 x 200 mm weight 2.22 kgs per square meter (Measured 

net - no allowance made for laps); including bends, tying wire and distance blocks 

in any location  

  
Formwork  

  
Sawn softwood formwork to insitu concrete  

 0   SM    

G  Vertical and battering sides of columns  43  SM    

H  Vertical and battering sides of Strip Footing  52  SM    

J  Vertical and battering sides of Column Bases  43  SM    
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 GF/ 5  

K  Edges of floor bed 75 to 150 mm high  

  
Foundation walling  

  
200mm Thick rough chisel dressed natural stone walling bedded and jointed 

in  cement and sand (1:3) mortar and reinforced with and including 20swg x 

25mm  wide hoop iron in every alternate course  

0  LM    

L  

  

  

225mm thick foundation walling  
Damp proof membrane  
1000 gauge Polythenelaid with 150mm laps,( No allowance made for laps)  

198  

  

  

SM  

  

  

  

M  Horizontal, 1 No. of layer(s) over 300 mm wide  0  SM    

  Total Carried to collection         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  
A  

  

  
Paving slabs  

  
600x600x50mm thick paving slab laid on a 50mm thick Quarry Dust bed  

  

  

  

  
250  

  

  

  

  
Sm  

    

  Total Carried to collection         



PROPOSED STUDENTS' CENTRE AT KAIMOSI FRIENDS UNIVERSITY IN VIHIGA COUNTY  

  

  

  

  

  

  
 GF/ 6  

    

  

  

  

  

  

  

  

  

  

  
COLLECTION  

  

  
B/F from page 1  

  

  
B/F from page 2  

  

  
B/F from page 3  

B/F from Above  

        

  Total for Substructures carried to Summary         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  

  

  

  

  
ELEMENT NO. 2  

STRUCTURAL STEEL  

Steel columns  

  
100mm x 100mm x 4mm thick SHS stanchions with 300x300x5mm steel base  

plate(ms) anchored in concrete, welded at the top and 4No x12mm diameter 

x250  long anchor bolts  
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 GF/ 7  

  

  
A  

6000mm high columns    

  
12  

  

  
NO  

B  
3000mm high columns  

  
Sundries  

10  NO    

C  Twice frilling U- holdersbat for 12mm diameter bolt to receive wall plate  

  
Painting and decorating  

  

  
Prepare and apply one coat lead oxide primer and three coats gloss oil paint to;  

22  NO    

D  
General metal surfaces  

  
The following in walkways  

Assemble, fabricate and erect the following steel frame  

In mild steel, all welds ground smooth  

102  LM    

E  100x50x4mm Main Beams  50  LM    

F  50x50x3mm Joist, bracing or frame  267  LM    

G  
30x30x3mm thick RHS Beam  

  
Checquered plate sheet  

288  LM    

H  4mm Thick checquered plate to walkways, to steel supports (measured separately)  

  
The following in stairs  

98  SM    

J  75x50x3mm Main Beams  27  LM    

K  60x40x3mm Secondary Beams  

  
4mm Thick checquered plate to,  

48  LM    

L  To Staircase Generally  21  SM    

  Total Carried to collection         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  
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 GF/ 8  

  

  

  
A  

  
The following in ramp  

  
75x50x3mm Main Beams  

  

  

  
84  

  

  

  
LM  

    

B  
60x40x3mm Secondary Beams  

  
Checquered plate sheet  

210  LM    

C  4mm Thick checquered plate toRamp  60  SM    

D  150x100x4mm thick RHS Beam  27  LM    

E  80x40x3mm thick RHS Beam  

  
Railing and balustrading  
  

  
All unstructural steel framework to BS 449, including all necessary welds, 

bolts,  site welds plates and sundry fixings, primer, painting of exposed steel 

with two  coats glossy oil paint, delivered to site and fixing in position  

18  LM    

  

  
F  

  
1200mm high railing, including 35mm diameter CHS handrail and newel posts; 

newel posts plugged on to concrete/masonry at 800mm centres complete with round 

bar supports; 12mm diameter round bar ropes fixed to and bar supports at 150mm 

centres; railing system to include all wall and wall mounting brackets and supports  

  
One undercoat, two coats oil paint full gloss finish to crown paints or equal and  

approved to;  

  

  
213  

  

  
LM  

  

G  Metal surfaces measured overall  256  SM    

  Total Carried to collection         

    

  

  

  
Collection  

  

  
B/F from page 5  

  

  
From above  

        

  Total Structural frame carried to Summary         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  
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 GF/ 9  

  

  

  

  

  

  

  

  

  
A  

  
ELEMENT NO.3  

WALLING  

Container  

  
Procure , deliver to site, and install, clean and dent free 2500mm wide x 2700mm 

high  
by 12,200mm long, (40ft) shipping container (NB: COST TO INCLUDE 

TRANSPORTATION TO THE SITE AND HIRE OF HOIST)  

  
Partition walling  
  
The following in Mild steel hollow tubes or flat sections, including grinding all  

welds smooth:-  

  

  

  

  

  

  

  

  

  
4  

  

  

  

  

  

  

  

  

  
NO  

    

B  
25x25x3mm Horizontal/vertical frame  

  
In 18 gauge sheet, primed with red oxide  

459  LM    

C  
Wall panel sheet, welded to RHS frame (measured separately)  

  
Natural hard machine cut stone; selected and approved; in walling with a  

crushing strength of 7.5 N/mm²; walling bedded and jointed in cement and 

sand  (1:3) mortar in 200mm, course height; reinforcement with and including 

25mm  wide x 20 gauge hoop iron and column wall ties at every alternate 

course as  described in;  

91  SM    

D  200mm thick walling  26  SM    

  Total Walling Carried to Summary          

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  
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 GF/ 10  

  

  

  

  

  
A  

  
ELEMENT NO. 4  

DOORS  

Cut opening for door in a container size 2000x2400mm high  

  

  

  

  

  
17  

  

  

  

  

  
NO  

    

B  

  

  
C  

  

  

  

  

  

  
D  

Ditto for door overall size 1000x2400mm high  

  
In Mild Steel Casement Roller shutter door as manufactured by Ms. "Dominion  

Engineering works", or other equal and approved, including framing, complete  

with spring roller, channel guides, chain drive and locking devices, and fixing 

with  

2  

  

  
17  

  

  

  

  

  

  
2  

NO  

  

  
NO  

  

  

  

  

  

  
NO  

  

and including side brackets  

  
Door overall size 2000 x 2400mm high  

  

  
Purposed made mild steel doors complete with pin type hinges; welded smooth;  

all necessary ironmongery to approval; one coat red oxide painted;comprising 50  

x 50 x 3mm thick RHS external frame fishtail grouted into  

concrete/block/masonry walling; 50 x 50 x 3mm R.H.S horizontal intermediate  

frames welded onto and inlcuding 50 x 50 x 3 mm RHS surround frame at 300mm  
centres; 25 x 3 mm thick flat door stopper with and including for 25x25x 2mm  

SHS beading; door leaf infilled with 2mm thick pressed metal panels profiled 

to  form panels welded; all welding, grounding to a smooth finish including for  

priming door with one coat red oxide primer; pointed internally and externally  

with approved mastic sealant  

Door overall size 1000x2400mm high  

  
Ironmongery  

  
Supply and fix the following : -  

E  Rubber door stops fixed to wall or floor with screws  

  
Painting and decorating  

  
Prepare and apply one coat etching primer two undercoats and one coat oil paint  

full gloss furnish to;  

2  NO    

F  General surfaces of doors internally and externally measured overall  162  SM    

  Total Doors Carried to Summary         
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 GF/ 11  

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  

  

  

  

  

  

  
A  

  
ELEMENT NO. 5  

FINISHES  

External finishes  

Painting and decorating  

Prepare and apply one coat etching primer two undercoats and one coat oil paint  

full gloss furnish to;  

  
General metal surfaces of metal container  

  
Internal finishes  

Wall finishes  

Prepare and apply one coat etching primer two undercoats and one coat oil paint  

full gloss furnish to;  

  

  

  

  

  

  

  

  

  

  

  

  

  
221  

  

  

  

  

  

  

  

  

  

  

  

  

  
SM  

    

B  General metal surfaces of metal container  413  SM    

C  Ditto to masonry wall surfaces  

  
Floor Finishes  

  
Cement : sand (1:3) wood floated screeds, backings, beds;  

52  SM    

D  20mm bed finished to receive mazeras tiles flooring (m.s)  

  
Mazeras stone paving with 100mm wide clay tile edge strip all bonded in  

appropriate grout mortar including applying silicon colorless 

waterproofing  compound to surfaces  

0  SM    

E  

  

  
F  

300x300x20mm 'Mazeras floor tiling with tile adhesive or grout on prepared backing 

(m.s)  

PVC floor tiles  
  

  
Supply and installation of polyflex vinyl flooring of a light wood in colour and  

texture or equal and approved, with the following specifications: abrasion group  

according to EN 660-2 Group T, Level of Use according to EN 685 level 23-33,  

slip resistance according to 13893 must be DS level and at least a 5 year 

warranty  

0  

  

  
115  

SM  

  

  
SM  

  

on material and installation  

  
Floors generally; 600x150x1.2mm thick  

  Total Carried to Collection         
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 GF/ 12  

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  
A  

  
Ceiling Finishes  

  
Supply and install 9mm thick "Rhinoboard" or any other equal and approved gypsum 

board to BS1230 fixed on to and including galvanised steel bearers and studs spaced 

at maximum 600mm centres, with and including sealing jointing with approved fibre 

tapes and approved filler and paint work  

  

  

  

  

  
115  

  

  

  

  

  
SM  

    

B  
  
Extra over ceiling for trap door size 600 x450mm complete with framing.  

4  NO  
  

C  100mm moulded gypsum cornice  186  LM    

Total Carried to collection          

    

  
Collection  

  

  
B/F from page 9  

  

  

  
B/F from above  

        

  Total Finishes carried to summary          
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 GF/ 13  

Item  Description  Qty  Unit  Rate  Amount (Kshs.)  

    

  
SUMMARY  

  
Substructures  

  

  

  
Reinforced Concrete  
  

  

  
Walling  
  

  

  
Doors  
  

  

  
Finishes  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  Total for Ground Floor Carried to Grand Summary  
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 GF/ 14  
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  FF/ 15  

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  

  

  

  

  

  
A  

  

  

  

  

  

  

  

  
B  

  

  

  
C  

  

  
BILL NO.4 - FIRST FLOOR  

ELEMENT NO.1  

WALLING  

Container  

  
Procure , deliver to site, and install, clean and dent free 2500mm wide x 2700mm 

high  
by 12,200mm long, (40ft) shipping container (NB: COST TO INCLUDE 

TRANSPORTATION TO THE SITE AND HIRE OF HOIST)  

Partition walling  

The following in Mild steel hollow tubes or flat sections, including grinding all  

welds smooth:-  

25x25x3mm Horizontal/vertical frame  

In 18 gauge sheet, primed with red oxide  

Wall panel sheet, welded to RHS frame (measured separately)  

  

  

  

  

  
2  

  

  

201  

  

40  

  

  

  

  

  
NO  

  

  

LM  

  

SM  

    

  Total Walling Carried to Summary          
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  FF/ 16  

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  

  

  

  

  

  
A  

  
ELEMENT NO. 2  

  
ROOF AND RAIN WATER GOODS  

  
Roof covering  

  
Gauge 28 prepainted resin coat IT5 roofing sheets; colour as selected by   
Architect; fixed with self-drilling fasteners to steel purlins; allow foam fillers to  

open eaves and ridge   

  
Roof covering not exceeding 30 degrees from the horizontal  

  

  

  

  

  

  

  

  

  

  

  

  
560  

  

  

  

  

  

  

  

  

  

  

  

  
SM  

    

B  600mm wide ditto valley flashing four times bent  

  
STRUCTURAL STEEL WORK (PROVISIONAL)  

  
Mild steel Trusses including welded jointed and or bolted connections, anchor  

bolts and all necessary fittings shop primed; including cutting, assembling, 

bolts,  cleats, nuts, washers, fish plates, bracings, anchor plates and gusset 

plates, all to  to structural Engineer's approval  

14  LM    

C  60x40x3mm thick RHS truss members  421  LM    

D  150x100x4mm thick RHS Beam  81  LM    

E  
80x40x3mm thick RHS Beam  

  
Unframed, weldable  

18  LM    

F  150x50x2mm thick Z-purlins  

  
Sundries  

384  LM    

  
G  

  
12 mm Diameter sag rod 5400 mm long threaded at each end for and including nut and 

washer including drilling hole through 2.0 mm thick "Z" purlin (Provisional)  

  
29  

  
NO  
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  FF/ 17  

H   50x50x4mm angle cleat one end welded to steel trusses and the other bolted to 

purlins  
151  NO    

  Total Carried to Collection         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  
A  

  
Mild Steel Fascia  

  
16 Gauge plain sheet metal bent, welded joints with and including steel brackets  

and hangers all in accordance with the detailed drawings  

  
Generally; 400mm wide steel fascia  

  
The following in gauge 26 galvanized mild steel  

  

  

  

  

  

  

  
109  

  

  

  

  

  

  

  
LM  

    

  
B  

200x600mm box gutter fixed with and including 30x4mm mild steel flat brackets at 

600mm centres  

  
36  

  
LM  

  

C  200mm diameter down pipe  19  LM    

D  Extra for swan neck 300mm long  

  
Painting and decorating  

One undercoat and two coats oil paint full gloss finish to crown paints or equal  

and approved  

4  LM    
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  FF/ 18  

  
E  

General surfaces of metal    
72  

  
SM  

  

  Total Carried to collection         

    

  
Collection  

  

  
B/F from page 2  

  

  
From above  

        

  Total Roofing Carried to Summary         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  
A  

  
ELEMENT NO. 3  

DOORS  

Cut opening for door in a container size 2000x2400mm high  

  

  

  

  

  
5  

  

  

  

  

  
NO  

    

B  Ditto for door overall size 1000x2400mm high  

  
In Mild Steel Casement Roller shutter door as manufactured by Ms. "Dominion  

Engineering works", or other equal and approved, including framing, complete  

with spring roller, channel guides, chain drive and locking devices, and fixing 

with  

3  NO    
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  FF/ 19  

  

  
C  

  

  

  

  

  

  
D  

and including side brackets  

  
Door overall size 2000 x 2400mm high  

  

  
Purposed made mild steel doors complete with pin type hinges; welded smooth;  

all necessary ironmongery to approval; one coat red oxide painted;comprising 50  

x 50 x 3mm thick RHS external frame fishtail grouted into  

concrete/block/masonry walling; 50 x 50 x 3mm R.H.S horizontal intermediate  

frames welded onto and inlcuding 50 x 50 x 3 mm RHS surround frame at 300mm  

  

  
5  

  

  

  

  

  

  
3  

  

  
NO  

  

  

  

  

  

  
NO  

centres; 25 x 3 mm thick flat door stopper with and including for 25x25x 2mm  

SHS beading; door leaf infilled with 2mm thick pressed metal panels profiled 

to  form panels welded; all welding, grounding to a smooth finish including for  

priming door with one coat red oxide primer; pointed internally and externally  

with approved mastic sealant  

Door overall size 1000x2400mm high  

  
Ironmongery  

  
Supply and fix the following : -  

E  Rubber door stops fixed to wall or floor with screws  

  
Painting and decorating  

  
Prepare and apply one coat etching primer two undercoats and one coat oil paint  

full gloss furnish to;  

3  NO    

F  General surfaces of doors internally and externally measured overall  59  SM    

  Total Doors Carried to Summary         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  
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  FF/ 20  

  

  

  

  

  

  

  

  
A  

  
ELEMENT NO. 4  

WINDOWS  

Metal work  

Purpose made units  

Casement mid hang window with horizontal pivots; standard metal casement  

sections, permanent ventilators comprising T-bar gauze wire and metal hood to  

fill width of window, but 100mm deep one coat primer by manufacturer; 

complete  

  

  

  

  

  

  

  

  
8  

  

  

  

  

  

  

  

  
NO  

    

with all necessary ironmongery, steel for glazing with putty, cutting and pinning  

lugs to concrete or blockwork, fixing to head and sill with screws and plugging.  

  

  
All references to ideal casement catalogue but the tenderer may supply any other  

equal anad approved to the satisfaction of the Project Manager  

  
Overall size 2000×1500 mm high  

  
Glazing  

  
B  

4mm thick clear sheet glass and glazing to metal with putty and including setting of 

edges of glass in wash leather in panes n.e 0.1m²  

  
Painting and decorating  

  
One undercoat, two coats oil paint gloss finish as crown paints or other equal and  

approved catalogue  

  
24  

  
SM  

  

C  Metal window surfaces generally internally and externally, measured overall  48  SM    

  Total Windows carried to summary          
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  FF/ 21  

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  

  

  

  

  

  

  

  

  
A  

  
ELEMENT NO. 5  

FINISHES  

External finishes  

Painting and decorating  

Prepare and apply one coat etching primer two undercoats and one coat oil paint  

full gloss furnish to;  

  
General metal surfaces of metal container  

  
Internal finishes  

Wall finishes  

Prepare and apply one coat etching primer two undercoats and one coat oil paint  

full gloss furnish to;  

  

  

  

  

  

  

  

  

  

  

  

  

  
74  

  

  

  

  

  

  

  

  

  

  

  

  

  
SM  

    

B  General metal surfaces of metal container  

Floor Finishes  

Marine floor boards  

127  SM    

  
C  

  

  
D  

18mm thick marine plywood boarding, WBP grade, laid over structural steel 

deck/joists, including all necessary cutting, jointing, screwing/nailing and preparing 

to receive pvc tiles  

  
PVC floor tiles  

  
Supply and installation of polyflex vinyl flooring of a light wood in colour and  

texture or equal and approved, with the following specifications: abrasion group  

according to EN 660-2 Group T, Level of Use according to EN 685 level 23-33,  

slip resistance according to 13893 must be DS level and at least a 5 year 

warranty  

  
213  

  

  
213  

  
SM  

  

  
SM  

  

on material and installation  

  
Floors generally; 600x150x1.2mm thick  



PROPOSED STUDENTS' CENTRE AT KAIMOSI FRIENDS UNIVERSITY IN VIHIGA COUNTY  

  

  

  

  

  

  FF/ 22  

  Total Carried to Collection         

 

Item Description  Qty  Unit  Rate  Amount (Kshs.)  

  

  

  

  

  
A  

  
Ceiling Finishes  

  
Supply and install 9mm thick "Rhinoboard" or any other equal and approved gypsum 

board to BS1230 fixed on to and including galvanised steel bearers and studs spaced 

at maximum 600mm centres, with and including sealing jointing with approved fibre 

tapes and approved filler and paint work  

  

  

  

  

  
57  

  

  

  

  

  
SM  

    

B  
  
Extra over ceiling for trap door size 600 x450mm complete with framing.  

2  NO  
  

C  100mm moulded gypsum cornice  75  LM    

Total Carried to collection          
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  FF/ 23  

    

  
Collection  

  

  
B/F from page 6  

  

  

  
B/F from above  

        

  Total Finishes carried to summary          

 

Item  Description  Qty  Unit  Rate  Amount (Kshs.)  



PROPOSED STUDENTS' CENTRE AT KAIMOSI FRIENDS UNIVERSITY IN VIHIGA COUNTY  

  

  

  

  

  

  FF/ 24  

    

  
SUMMARY  

  

  
Walling  

  

  

  
Roof and rain water goods  

  

  

  
Doors  
  

  

  
Windows  

  

  

  
Finishes  
  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  Total for First Floor Carried to Grand Summary  
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  FF/ 25  

  

  

  

  

  

  

  

  



 

 

PROPOSED STUDENT CENTRE BLOCK AT KAIMOSI FRIENDS UNIVERSITY.  

ELECTRICAL INSTALLATION WORKS.  

  1.0  GROUND FLOOR           

No  DESCRIPTION  QTY  UNIT  RATE  AMOUNT (Ksh) 

  LIGHTING POINTS & FITTINGS          

  
1  

Lighting points wired in 1.5mm 2 single core PVC insulated copper cables drawn in 20mm Ø 

concealed H/G PVC conduit and all accessories excluding switches for:-  
      

(a)  17 Stalls  17  No    

(b)  Kitchen and store  3  No    

(c)  Courtyard  12  No    

2  10A Ivory type plate switch as M.K. range or approved equivalent:-        

(a)  1 Gang 1 Way  17  No    

(b)  2 Gang 1 Way  2  No    

(c)  3 Gang 2 Way  2  No    

3  Lighting fittings complete with tubes, bulbs and all accessories as follows:-        

(a) 
Pendant comprising white ceiling rose c/w C.G. Lampholder, upto 0.3m x 2  

  
core flexible cord and Energy saver lamp as Phillips 20W. (Type P)  

17  No  
  

(b) 

  

 1200mmx36W single LED fitting as Phillips or approved equivalent. (Type 2)  

POWER POINTS & FITTINGS  

12  

  

No  

  
  

  
4  

13A Ring mains circuit power points comprising switched socket outlet wired in 3x2.5mm2 

single core PVC insulated copper cables drawn in concealed 25mm Ø H/G PVC conduit and/or 

inside trunking including all accessories.  

  
17  

  
No  

  

5  13A Twin switched socket outlet as CRABTREE and all accessories for:-        

(a)  17 Stalls  17  No    

(b)  Kitchen and store  1  No    

(c) 
Cooker socket wired in 6.0mm2 single core PVC insulated copper cables drawn  

  
in concealed 25mm Ø H/G PVC conduit and all accessories  

1  No  
  

6  
Permanent red lettered warning plates inscribed "DANGER-415V" where there is more than 1 

phase.  1  Item    

  
7  

Lockable; Powder coated weatherproof single tariff meterboard in 16 SWG galvanised steel to 

accomodate the items listed below; as detailed in the contract drawings.  
  

1  
  

Item  
  

8  18 No. 50A/60A DP Main Switches for outgoers  18  No    

  
9  

4-way Recessed, SPN MCB Consumer Unit incorporating 63 Amps DP integral isolator, 

lockable front door, labelling front cover and spare way blanking plates As SAPHIRE, 

HAGER , MERLIN GERIN or equal and approved. Type CuA  
(A1 to A17)  

  
18  

  
No  

  



 

 

10  

  

SP Miniature Circuit Breaker for incorporation in above consumer Units. As HAGER , 

MERLIN GERIN or equal and approved.  
(a) 5 Amps SP MCB  

  

18  

  

No  

  

  (b) 32 Amps SP MCB  18  No    

11  
3x 6.0 mm² single core PVCI copper submain cables drawn in 32mm Ø concealed H/G conduit 

from the Meterboard to 18 No. Consumer Units.  595  Lm    

12  
4x25.0mm² PVC/SWA/PVC copper submains cable drawn in concealed H/G PVC conduit from 

the Loop in Box to 100A MCCB.  8  m    

13  
Standard cable loop in box in galvanised metal complete with cut-outs, LUCY connector and 

100A cartridge fuse.  1  No  
  

14  
35.0mm² x 4 core, PVC/SWA/PVC armoured copper feeder cable complete with cable glands 

and cable lugs from MainPower house to the Loop in Box.  60  m  
  

  

  
16  

PME comprising 15mm Ø x 1800mm long steel cored copper clad earth electrode, 6.0mm² 

single core earth lead, earth clamp and all accessories including an inspection pit 

(300mmx300mmx300mm) with removable concrete cover all to the requirements of KPLC.  

  

  
1  

  

  
Item  

  

17  
Any other ITEM not included - that is necessary to complete this Electrical Installations as 

specified.  1  Item    

  Sub Total for Schedule 1 (Ground Floor) carried to Prices Summary Page; Ksh.    

  

  

  2.0  FIRST FLOOR           
No  DESCRIPTION  QTY  UNIT  RATE  AMOUNT (Ksh) 

  LIGHTING POINTS & FITTINGS          

  
1  

Lighting points wired in 1.5mm 2 single core PVC insulated copper cables drawn in 20mm Ø 

concealed H/G PVC conduit and all accessories excluding switches for:-  
      

(a)  8 Stalls  8  No    

(b)  Courtyard  12  No    

2  10A Ivory type plate switch as M.K. range or approved equivalent:-        

(a)  1 Gang 1 Way  8  No    

(b)  2 Gang 1 Way  2  No    

(c)  3 Gang 2 Way  2  No    

3  Lighting fittings complete with tubes, bulbs and all accessories as follows:-        

(a) 
Pendant comprising white ceiling rose c/w C.G. Lampholder, upto 0.3m x 2  

  
core flexible cord and Energy saver lamp as Phillips 20W. (Type P)  

8  No  
  

(b) 

  

 1200mmx36W single LED fitting as Phillips or approved equivalent. (Type 2)  

POWER POINTS & FITTINGS  

12  

  

No  

  
  

  
4  

13A Ring mains circuit power points comprising switched socket outlet wired in 3x2.5mm2 

single core PVC insulated copper cables drawn in concealed 25mm Ø H/G PVC conduit and/or 

inside trunking including all accessories.  

  
8  

  
No  

  

5  13A Twin switched socket outlet as CRABTREE and all accessories for:-        

(a)  8 Stalls  8  No    



 

 

6  
Permanent red lettered warning plates inscribed "DANGER-415V" where there is more than 1 

phase.  1  Item    

  
7  

Lockable; Powder coated weatherproof single tariff meterboard in 16 SWG galvanised steel to 

accomodate the items listed below; as detailed in the contract drawings.  
  

1  
  

Item  
  

8  8 No. 50A/60A DP Main Switches for outgoers  8  No    

  

  
9  

4-way Recessed, SPN MCB Consumer Unit incorporating 63 Amps DP integral isolator, 

lockable front door, labelling front cover and spare way blanking plates As SAPHIRE, 

HAGER , MERLIN GERIN or equal and approved. Type CuA  
(A1 to A17)  

  

  
8  

  

  
No  

  

10  

  

SP Miniature Circuit Breaker for incorporation in above consumer Units. As HAGER , 

MERLIN GERIN or equal and approved.  

(a) 5 Amps SP MCB  

  

8  

  

No  

  

  (b) 32 Amps SP MCB  8  No    

11  
3x 6.0 mm² single core PVCI copper submain cables drawn in 32mm Ø concealed H/G conduit 

from the Meterboard to 8 No. Consumer Units.  280  Lm    

12  
4x25.0mm² PVC/SWA/PVC copper submains cable drawn in concealed H/G PVC conduit from 

the Loop in Box to 100A MCCB.  12  m    

  

  
13  

PME comprising 15mm Ø x 1800mm long steel cored copper clad earth electrode, 6.0mm² 

single core earth lead, earth clamp and all accessories including an inspection pit 

(300mmx300mmx300mm) with removable concrete cover all to the requirements of KPLC.  
Ensure earth resistance ≤ 10 Ohms.  

  

  
1  

  

  
Item  

  

  Sub Total for Schedule 2 (First Floor) carried to Prices Summary Page; Ksh.    

 

  3.0  10kW PV SOLAR SYSTEM.           

No  DESCRIPTION  QTY  UNIT  RATE  AMOUNT (Ksh) 

  
Supply, install, test and commission the following:- Mono Crystalline Silicon Photovoltaic 

Solar Modules with all material needed to have complete job ready for installing high 

quality PV modules with total arrayscapacity to achieve 10 KW.  

        

  

  

  
1  

575 Watts Mono-crystalline silicon cells PV solar panels, 72 cells per module in series, 40V 

DC max, as LG, Jinko, Canadian of dimensions 2024x1024x40mm thick on the higher side 

or approved equivalent (attach catalogue) 90% and above output for the first 20years; 80% 

and above output for the next 10years; total of 30 years guaranteed performance tested under 

ideal conditions according to established international testing standards.  

  

  

  
22  

  

  

  
No  

  

  

  
2  

A 10kW PV Solar system roof mounting structure (aluminium), complete with mid clamps, end 

clamps, and all other accessories not specifically detailed but required for the satisfactory 

completion of the roof mounting structure (structure to securely hold the solar panels).  

  

  
10  

  

  
kW  

  

  

  

  
3  

Solar Hybrid Inverter: Make: JINKO or Equal and approved. 10kW 3Ø, 1,000VDc, 50Hz, 

415V, 98.5% efficiency. Capable of avoiding feeding back excess power to the grid, recording 

events, with short circuit protection. It should be of IP65 rating and with an RJ45/RS485/232 

port complete with mounting brackets and lockable cage. The inverter should allow for 

monitoring via a web based platform (attach catalogue)  

  

  

  
1  

  

  

  
No  

  

  
4  

5.2kwhrs lithium battery (attach catalogue) inclusive of Battery Rack and any other necessary 

items to complete installation  
  

1  
  

Item  

  



 

 

  

  
5  

  
DC Combiner Box 500*600*250 and Cables as manufactured by Specialised power system 

or Schneider Electric. IP54 Form1b, metal clad, cubicle pattern, comprising of Schneider 

electric or ABB or Equal and approved  

  

  
1  

  

  
Item  

  

  

  
6  

AC Encloser Box and cables as manufactured by Specialized power system or  
Schneider Electric. IP54 Form1b, metal clad, cubicle pattern, comprising of Schneider electric 

or ABB or Equal and approved switchgear as follows:- (a) incomer 3P MCCB. (b) Outgoer 

TP MCCBs, AC type II surge arrestor, Include phase presence indicator lamps.  

  

  
1  

  

  
Item  

  

7  Any other item not specifically detailed but required for the satisfactory completion and operation 

of the solar system.  
1  Item    

  Sub Total for Schedule 3 (10kW PV Solar System) carried to Prices Summary Page; Ksh.    

 

  4.0 GENERAL ITEMS  

No  DESCRIPTION  QTY  UNIT  RATE  AMOUNT (Ksh) 

  

  
1  

  

  

  
Carry out comprehensive 24-hour power analysis,after installing main switchboard, but before 

switching on load with a digital power meter  

  
i) Record all the power system parameters  

(Note: Parameters must be satisfactory before building is switched on).  

  

  
1  

  

  

  

  
Item  

  

  

    

  
2  

  
Allow for presentation of all the required samples as per specifications, Bills of Quantities and 

Drawings.  

  
1  

  
Item  

  

  
3  

  

  

  

  
Working/ Shop Drawings  

Prepare and submit three sets of record (shop) plan and isometric layout drawings to easily 

readable scale, A1 or A0 paper size formart as follows  

i) routes-types and sizes and arrangement of all conduits any other details as per specifications  

Drawings are to be submitted in soft copy (AutoCad/REVIT 2023) and hard copy to the Engineer  

  
1  

  

  

  

  
Item  

  

  

  

  

  
4  

  

  
As Installed Drawings  

As above but for as built/ installed drawings  

  
1  

  

  
Item  

  

  

  
5  

  

  
All other items of general preliminary to cover, but not limited to:-  

i) Attendance on all other sub-contractors such as for Communication Services, Mechanical 

Installations, Security Installations, Sound Equipment/ Wiring Installations  

  
1  

  

  
Item  

  

  

  
6  

Allow Fifty Thousand Kenyan Shillings for Supervision by Project Electrical Engineer, Training 

and Site Inspections.  
  

1  
  

Item  
  

  
Sub-Total for Schedule 4 (General Items) carried to Prices summary Page; Ksh.    



 

 

  

  PRICES SUMMARY PAGE     

No.  DESCRIPTION  AMOUNT  

1  Total brought forward from schedule 1; Ground Floor   

2  Total brought forward from schedule 2; First Floor   

3  Total brought forward from schedule 3; 10kW PV Solar System   

4  Total brought forward from schedule 4; General Items   

A  
Allow Contingency sum of Thirty Thousand for Electrical works to be expended at the 

discretion of the Project Electrical Engineer.  
 

  
Grand Total for Electrical Works Carried to the "SUMMARY PAGE" Ksh.  

  

      

  
TOTAL AMOUNT IN WORDS: - Kenya Shillings....................................................................................  

    
………………………………………...........................................................................................................  

    
Tenderer’s Name and Stamp.................................................................................................  

    

  
Signature......................................................... Date...................................................... ......  
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Item  Description  Unit  Qty  Rate  Amount (Kshs.)  

  

  

  

  

  

  

A  

  

B  

  

BILL NO.6 - PRIME COST AND PROVISIONAL SUMS  

  

  

  

Provisional sums  

The following provisional sums are to be measured on  

completion and priced in accordance with the rates contained  

      

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

in this bills if quantities or prorata thereto, or deducted in  

whole if not required  

  

  

Provide a provisional sum of Kshs Five Hundred Thousand  

(500,000.00) only for Project Management and Supervision  

  

  

Provide a provisional sum of Kshs Five Hundred Thousand 

(500,000.00) to be used only for Contingencies.  

Provide a provisional sum of Kshs Three Hundred Thousand 

(300,000.00) only for Mechanical Works  



 

 

C  

  

  

  

  
Total for Prime Cost and Provisional Sums Carried to Grand Summary  

  

  

  

  

  

  

  

  

  

  

  

  

  
Kshs.  

  

  

  

  

  

  
PC/PS 1  

  
PROPOSED STUDENTS' CENTRE AT KAIMOSI FRIENDS UNIVERSITY  

  

  

  

     

  GRAND SUMMARY  Page  Amount 

  
1  

2  

3  

4  

5  

6  

  

  
PRELIMINARIES  

DEMOLITIONS  

GROUND FLOOR  

FIRST FLOOR  

ELECTRICAL WORKS  

    



 

 

  

  

  
7  

PROVISIONAL SUMS  

SUB-TOTAL  

  
PPRA LEVY 0.03%  

  

  

  
 TOTAL COST OF CONSTRUCTION OF STUDENT'S CENTRE  KSHS.  

 

        

     

  

  

  

  

  
GS/1  
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PART III - THE CONDITIONS OF  

CONTRACT AND CONTRACT  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

  

Name of Procuring Entity ;THE VICE CHANCELLOR, KAIMOSI FRIENDS UNIVERSITY.. Name of 

Contract ;PROPOSED STUDENT CENTRE KAIMOSI FRIENDS UNIVERSITY IN VIHIGA  

COUNTY.  

The Engineer is,  

County Architect,  

Ministry of Roads, Infrastructure and Public Works  

  

General Conditions of Contract  

  

 

  

General Conditions of Contract  

  

 

  

 1.  GENERAL PROVISIONS  

 1.1  Definitions  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer.  

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 

of the Contract. “Contract” means the agreement entered into between KAIMOSI FRIENDS UNIVERSITY and the 

Contractor as recorded in the Agreement Form and signed by the parties including all attachments and appendices 

thereto and all documents incorporated by reference therein to execute, complete, and maintain the Works.  

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract.  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 
Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part 
of the Permanent Works.  
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“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works.  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 
timeby the Contractor who acts on behalf of the Contractor.  

  

  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by KAIMOSI FRIENDS 
UNIVERSITY.  

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit.  

“Day” means a calendar day and “year” means 365 days.  

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.  
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“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], 

whichextendsoverthedaysstatedintheSpecialConditionsofContract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 
issued by (or on behalf of) KAIMOSI FRIENDS UNIVERSITY in accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate].  

“Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate.  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by KAIMOSI FRIENDS UNIVERSITY entitled 
Special Conditions of Contract which constitute Part A of the Special Conditions.  

“Party” means KAIMOSI FRIENDS UNIVERSITY or the Contractor, as the context requires.  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].  

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  
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“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for KAIMOSI FRIENDS UNIVERSITY and relating to the construction or 

operation of the Works.  

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the  

  

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by KAIMOSI FRIENDS UNIVERSITY.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of KAIMOSI FRIENDS UNIVERSITY; and any other personnel notified to the 
Contractor, by KAIMOSI FRIENDS UNIVERSITY or the Engineer, as Procuring Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by KAIMOSI FRIENDS UNIVERSITY and notified to the Contractor, to act in replacement of the Engineer) who is 
responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” or 
a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530.  

“Engineer” means the person appointed by KAIMOSI FRIENDS UNIVERSITY to act as the Architect for the 
purposes of the Contract and named in the Special Conditions of Contract, or other person appointed from time to 
time by KAIMOSI FRIENDS UNIVERSITY and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 
any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

“Retention Money” means the accumulated retention moneys which KAIMOSI FRIENDS UNIVERSITY retains 

under Sub-Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 
Retention Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 
Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site.  

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works.  

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price 
and Payment], for a payment certificate.  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  



  

  

  

  

  

78   

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects.  

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, 
as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in  

 
accordance with the Specification after the Works or a Section (as the case may be) are taken over by KAIMOSI 
FRIENDS UNIVERSITY.  

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by KAIMOSI FRIENDS UNIVERSITY.  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations 
and Adjustments].  

“Works” means the items KAIMOSI FRIENDS UNIVERSITY requires the Contractor to undertake as defined in 
the Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, 
or either of them as appropriate.  

 1.2  Interpretation  

In the Contract, except where the context requires otherwise: a) 
 Words indicating one gender include all genders;  

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 
writing;  

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in 
a permanent record; and  

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions.  

 1.3  Communications  

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 
notices, requests and discharges, these communications shall be:  

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the 
agreed systems of electronic transmission as stated in the Special Conditions of Contract; and  

b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 
Conditions of Contract. However:  

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and  

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued.  
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1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be.  

 1.4  Law and Language  

 1.4.1  The Contract shall be governed by the laws of Kenya.  

 1.4.2  The ruling language ofthe Contract shall be English.  

 1.5  Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence:  

  



  

  

  

  

80   

a) The Contract Agreement,  

b) The Letter of Acceptance,  

c) The Special Conditions – Part A,  

d) the Special Conditions – Part B  

e) the General Conditions of Contract  

f) the Form of Tender,  

g) the Specifications and Bills of Quantities  

h) the Drawings, and  

i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction.  

 1.6  Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by KAIMOSI FRIENDS 
UNIVERSITY.  

 1.7  Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of KAIMOSI FRIENDS UNIVERSITY, and  

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 
due, under the Contract.  

 1.8  Care and Supply of Documents  

1.8.1 The Specifications and Drawings shall be in the custody and care of KAIMOSI FRIENDS 
UNIVERSITY.Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent 
Drawings and Bills of Quantities shall be supplied to the Contractor, who may make or request further copies 
at the cost of the Contractor.  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over byKAIMOSI FRIENDS UNIVERSITY. Unless otherwise stated in the Contract, the Contractor shall 
supply to the Architect two copies of each of the Contractor's Documents.  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.KAIMOSI FRIENDS UNIVERSITY's Personnel shall have the right of access to all these documents 
at all reasonable times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, 
theParty shall promptly give notice to the other Party of such error or defect.  

 1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.  
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1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and  

b) payment of any other associated costs accrued, which shall be included in the Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued.  

 1.10  Procuring Entity's Use of Contractor's Documents  

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in 
the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to KAIMOSI FRIENDS UNIVERSITY a 
non-terminable transferable non-exclusive royalty-free license to copy, use and communicate the 
Contractor's Documents, including making and using modifications of them. This license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the  

Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and  

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor.  

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) 
KAIMOSI FRIENDS UNIVERSITYf or purposes other than those permitted under Sub-Clause 1.10.2.  

 1.11  Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, KAIMOSI FRIENDS UNIVERSITY shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other documents made by (or on behalf 
of) KAIMOSI FRIENDS UNIVERSITY. The Contractor may, at his cost, copy, use, and obtain 
communication of these documents for the purposes of the Contract. They shall not, without KAIMOSI 
FRIENDS UNIVERSITY's consent, be copied, used or communicated to a third party by the Contractor, 
except as necessary for the purposes of the Contract.  

 1.12  Confidential Details  

1.12.1 The Contractor's and KAIMOSI FRIENDS UNIVERSITY's Personnel shall ensure confidentiality at all times. 
The confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation.  
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1.12.2 The Contractor's and KAIMOSI FRIENDS UNIVERSITY's Personnel shall also treat the details of the 
Contract as private and confidential, except to the extent necessary to carry out their respective obligations 
under the Contract or to comply with applicable Laws. Each of them shall not publish or disclose any 
particulars of the Works prepared by the other Party without the previous agreement of the other Party. 
However, the Contractor shall be permitted to disclose any publicly available information, or information 
otherwise required to establish his qualifications to compete for other projects.  

 1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the 
Special Conditions of Contract:  

a) KAIMOSI FRIENDS UNIVERSITY shall have obtained (or shall obtain) the planning, zoning, 
building permitor similar permission for the Permanent Works, and any other permissions described in 
the Specifications as having been (or to be) obtained by KAIMOSI FRIENDS UNIVERSITY; and 
KAIMOSI FRIENDS UNIVERSITY shall indemnify and hold the Contractor harmless against and 
from the consequences of any failure to do so; and  

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold KAIMOSI FRIENDS 
UNIVERSITY harmless against and from the consequences of any failure to do so, unless the 
Contractor is impeded to accomplish these actions and shows evidence of its diligence.  

 1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to KAIMOSI FRIENDS UNIVERSITY 
for the performance of the Contract;  

b) these persons shall notify KAIMOSI FRIENDS UNIVERSITY of their leader who shall have authority 
to bind the  

Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior consent of KAIMOSI 
FRIENDS UNIVERSITY.  

 1.15 Inspections and Audit by KAIMOSI FRIENDS UNIVERSITY  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by KAIMOSI FRIENDS UNIVERSITY if 
requested by KAIMOSI FRIENDS UNIVERSITY. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts 
intended to materially impede the exercise ofKAIMOSI FRIENDS UNIVERSITY's inspection and audit 
rights constitute a prohibited practice subject to contract termination (as well as to a determination of in 

eligibility pursuant to KAIMOSI FRIENDS UNIVERSITY's prevailing sanctions procedures).  
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 2.  KAIMOSI FRIENDS UNIVERSITY  

 2.1  Right of Access to the Site  

2.1.1 KAIMOSI FRIENDS UNIVERSITY shall give the Contractor right of access to, and possession of, all parts of 
the Site within thetime (or times) stated in the Special Conditions of Contract. The right and possession may 
not be exclusive to the Contractor. If, under the Contract, KAIMOSI FRIENDS UNIVERSITY is required to 
give (to the Contractor) possession ofanyfoundation, structure, plant or means of access, KAIMOSI 
FRIENDS UNIVERSITY shall do so in the time and manner stated in the Specification. However, KAIMOSI 
FRIENDS UNIVERSITY may withhold any such right or possession until the Performance Security has been 
received.  

2.1.2 If no such time is stated in the Special Conditions of Contract, KAIMOSI FRIENDS UNIVERSITY shall give 
the Contractor right of access to, and possession of, the Site within such times as required to enable the 
Contractor to proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3 
[Programme].  

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by KAIMOSI FRIENDS UNIVERSITY 
to give any such right or possession within such time, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

2.1.5 However, if and to the extent that KAIMOSI FRIENDS UNIVERSITY's failure was caused by any error or 
delay by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit.  

 2.2  Permits, Licenses or Approvals  

2.2.1 KAIMOSI FRIENDS UNIVERSITY shall provide, at the request of the Contractor, such reasonable assistance 
as to allow the Contractor to obtain properly:  

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and  

b) any permits, licenses or approvals required by the Laws of Kenya:  

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) for the delivery of Goods, including clearance through customs, and iii) for the export of 
Contractor's Equipment when it is removed from the Site.  

 2.3  Procuring Entity'sPersonnel  

KAIMOSI FRIENDS UNIVERSITY shall be responsible for ensuring that KAIMOSI FRIENDS 
UNIVERSITY's Personnel and KAIMOSI FRIENDS UNIVERSITY's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 

(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].  
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 2.4  Procuring Entity's Financial Arrangements  

KAIMOSI FRIENDS UNIVERSITY shall make and maintain all necessary financial arrangements which 
will enable KAIMOSI FRIENDS UNIVERSITY to pay the Contract Price punctually (as estimated at that 
time) in accordance with Clause14 [Contract Price and Payment].  

 3.  THE ENGINEER  

 3.1  Architect Duties and Authority  

3.1.1 KAIMOSI FRIENDS UNIVERSITY shall appoint the Architect who shall carry out the duties as signed to him 
in the Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 
competent to carry out these duties. The Architect Name and Address shall be provided in the Special 

Conditions of Contract.  

 3.1.2  The Architect shall have no authority to amend the Contract.  

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied 
from the Contract. If the Architectis required to obtain the approval of KAIMOSI FRIENDS UNIVERSITY 
before exercising a specified authority, the requirements shall be as stated in the Special Conditions of 

Contract. KAIMOSI FRIENDS UNIVERSITY shall promptly inform the Contractor of any change to the 
authority attributed to the Engineer.  

3.1.4 However, whenever the Architect exercises a specified authority for which KAIMOSI FRIENDS 
UNIVERSITY's approvalis required, then (for the purposes of the Contract) the contractor shall require the 
Architect toprovideevidence of such approval before complying with the instruction.  

 3.1.5  Except as otherwise stated in these Conditions:  

  

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the  

Architect shallbedeemedtoactfortheProcuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract;  

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and  

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 
within 14 days of receipt.  

 3.1.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of KAIMOSI FRIENDS UNIVERSITY before taking action 
under the- following Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  

i) In an emergency situation as determined by the Engineer, or ii) If such a Variation would 

increase the Accepted Contract Amount by less than the percentage  

specified in the Special Conditions of Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub 
Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.  
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3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of KAIMOSI 
FRIENDS UNIVERSITY, with any such instruction of the Engineer. The Architect shall determine an addition 
to the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 
Contractor accordingly, with a copy to KAIMOSI FRIENDS UNIVERSITY.  

 3.2  Delegation by the Engineer  

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke such 

assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors 
appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or revocation 
shall be in writing and shall not take effect until copies have been received by both Parties. However, unless 
otherwise agreed by both Parties, the Architect shall not delegate the authority to determine any matter in 
accordance with Sub-Clause 3.5 [Determinations].  

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to 
issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore 
not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction.  

 3.3  Instructions of the Engineer  

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings which 
may benecessary for the execution of the Works and the remedying of any defects, all in accordance with the 
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under Clause 3.2.1.  

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant:  

  

a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and  

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation,  

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case 
may be).  
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 3.4  Replacement of the Engineer  

IftheProcuring Entity intends to replace the Engineer, KAIMOSI FRIENDS UNIVERSITY shall, in not less 
than 21 days before theintendeddateofreplacement, give notice to the Contractor of the name, address and 
relevant experience of the intended person to replace the Engineer.  

 3.5  Determinations  

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to 
agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. 
If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, 
taking due regard of all relevant circumstances.  

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration].  

 4.  THE CONTRACTOR  

 4.1  Contractor's General Obligations  

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.  

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects.  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in 
any eligible source country.  

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods 
of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for all 
Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is required 
for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the designor 
specification of the Permanent Works.  

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which 
the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer.  

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise 
stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of each 
Party's designs;  

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such 
purposes for which the part is intended as are specified in the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for KAIMOSI FRIENDS UNIVERSITY to operate, maintain, 
dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be considered to be 
completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and 
Sections] until these documents and manuals have been submitted to the Engineer.  
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 4.2  Performance Security  

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to KAIMOSI FRIENDS UNIVERSITY. If an amount is not stated in the 
Special Conditions of Contract, this Sub-Clause shall not apply.  

4.2.2 The Contractor shall deliver the Performance Security to KAIMOSI FRIENDS UNIVERSITY within 30 days 
after receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security 
shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to the Special 
Conditions, as stipulated by KAIMOSI FRIENDS UNIVERSITY in the Special Conditions of Contract, or in 
another form approved by KAIMOSI FRIENDS UNIVERSITY.  

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied.  

4.2.4 KAIMOSI FRIENDS UNIVERSITY shall not make a claim under the Performance Security, except for amounts 
to which KAIMOSI FRIENDS UNIVERSITY is entitled under the Contract.  

4.2.5 KAIMOSI FRIENDS UNIVERSITY shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 
Performance Security to the extent to which KAIMOSI FRIENDS UNIVERSITY was not entitled to make 
the claim.  

4.2.6 KAIMOSI FRIENDS UNIVERSITY shall return the Performance Security to the Contractor within 14 days after 
receiving a copyof the Taking-Over Certificate.  

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of 
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage.  

 4.3  Contractor's Representative  

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract.  

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment.  

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement.  

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly.  
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 4.3.5  The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause  

3.3 [Instructions of the Engineer].  

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

  

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub- Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer.  

 4.4  Sub-contractors  

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the works 
as provided in Clause 34.2.  

4.4.2  The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 

as if theyweretheacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a) 
 The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract;  
b) The prior consent of KAIMOSI FRIENDS UNIVERSITY shall be obtained to other proposed 

Subcontractors;  

c) the Contractor shall give KAIMOSI FRIENDS UNIVERSITY not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the commencement of such 
work on the Site; and  

d) each subcontract shall include provisions which would entitle KAIMOSI FRIENDS UNIVERSITY to 
require the subcontract to be assigned to KAIMOSI FRIENDS UNIVERSITY under Sub-Clause 4.5 
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-
Clause 15.2 [Termination by Procuring Entity].  

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor.  

4.4.4  Wherepracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors.  

 4.5  Assignment of Benefit of Subcontract  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to KAIMOSI 
FRIENDS UNIVERSITY, then the Contractor shall do so. Unless otherwise stated in the assignment, the 
Contractor shall have no liability to KAIMOSI FRIENDS UNIVERSITY for the work carried out by the 
Subcontractor after the assignment takes effect.  

 4.6  Co-operation  

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities 
for carrying out work to:  

a) KAIMOSI FRIENDS UNIVERSITY's Personnel,  

b) Any other contractors employed by KAIMOSI FRIENDS UNIVERSITY, and  

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or 

near the Site of any work not included in the Contract.  
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4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer delays 
and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the use of 
Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor.  

4.6.3 If, under the Contract, KAIMOSI FRIENDS UNIVERSITY is required to give to the Contractor possession of 
any foundation, structure, plant or means of access in accordance with Contractor's Documents, the 
Contractor shall submit such documents to the Architect in the time and manner stated in the Specification.  

  

 4.7  Setting Out of the Works  

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.  

 4.7.2  KAIMOSI FRIENDS UNIVERSITY shall be responsible for any errors in these specified or notified items of 
reference, but  
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the Contractor shall use reasonable efforts to verify their accuracy before they are used.  

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 

avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, and 

(ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 4.8 Safety Procedures  

The Contractor shall:  

a) Comply with all applicable safety regulations,  

b) Takec are for the safety of all persons entitled to be on the Site,  

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 
to these persons,  

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under  

Clause 10 [Procuring Entity's Taking Over], and  

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 
necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land.  

 4.9  Quality Assurance  

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system.  

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.  

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 
or responsibilities under the Contract.  

 4.10  Site Data  

4.10.1 KAIMOSI FRIENDS UNIVERSITY shall have made available to the Contractor for his information, prior to 
the Base Date, all relevant data in KAIMOSI FRIENDS UNIVERSITY's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. KAIMOSI FRIENDS UNIVERSITY 
shall similarly make available to the Contractor all such data which come into KAIMOSI FRIENDS 
UNIVERSITY's possession after the Base Date. The Contractor shall be responsible for interpreting all such 
data.  

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  
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c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects,  

d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services.  

  

  

  

  

  

 4.11  Sufficiency of the Accepted Contract Amount  

  

 4.11.1  TheContractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data].  

  

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects.  

 4.12  Unforeseeable Physical Conditions  

  

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions.  

  

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Architect as soon as practicable.  

  

4.12.3 This notice shalldescribe the physical conditions, so that they can be inspected by the Architect and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 

a Variation, Clause 13 [Variations and Adjustments] shall apply.  

  

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

  

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 

what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub- paragraphs 
(a) and (b) above related to this extent.  
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4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub- Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price.  

  

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence.  

 4.13  Rights of Way and Facilities  

Unless otherwise specified in the Contract KAIMOSI FRIENDS UNIVERSITY shall provide effective access 
to and possession of the Site including special and/or temporary rights-of-way which are necessary for the 
Works.The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the 
Site which he may require for the purposes of the Works.  

 4.14  Avoidance of Interference  

  

 4.14.1  The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public 
or in the possession of KAIMOSI FRIENDS UNIVERSITY or of others.  

  

4.14.2 The Contractor shall indemnify and hold KAIMOSI FRIENDS UNIVERSITY harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from any such unnecessary or 
improper interference.  

 4.15  Access Route  

  

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes.  

  

 4.15.2  Except as otherwise stated in these Conditions:  

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes;  

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions;  

c) KAIMOSI FRIENDS UNIVERSITY shall not be responsible for any claims which may arise from the 
use or otherwise of any access route;  

d) KAIMOSI FRIENDS UNIVERSITY does not guarantee the suitability or a vailability of particular 
access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 
shall be borne by the Contractor.  

 4.16  Transport of Goods  
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Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and  

c) the Contractor shall indemnify and hold KAIMOSI FRIENDS UNIVERSITY harmless against and 
from all damages, losses and expenses (including legal fees and expenses) resulting from 
thetransportofGoods and shall negotiate and pay all claims arising from their transport.  

 4.17  Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 

Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.  

 4.18  Protection of the Environment  

  

 4.18.1  The contractor shall comply with the applicable environmental laws, regulations and policies.  

  

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit 

damage and nuisance to people and property resulting from pollution, noise and other results of his  
operations.  

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws.  

 4.19  Electricity, Water and Gas  

  

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 

tests.  

  

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 
and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to KAIMOSI FRIENDS UNIVERSITY.  

 4.20  Procuring Entity's Equipment and Free-Issue Materials  

  

4.20.1 KAIMOSI FRIENDS UNIVERSITY shall make KAIMOSI FRIENDS UNIVERSITY's Equipment (if any) 
available for the use of the Contractor in the execution of the Works in accordance with the details, 
arrangements and prices stated in the Specification. Unless otherwise stated in the Specification:  

a) KAIMOSI FRIENDS UNIVERSITYs hall be responsible for KAIMOSI FRIENDS UNIVERSITY's 
Equipment, except that  

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.  

  

 4.20.1  The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's  
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Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to KAIMOSI 
FRIENDS UNIVERSITY.  

  

4.20.2 KAIMOSI FRIENDS UNIVERSITY shall supply, free of charge, the “free-issue materials” (if any) in 
accordance with the details stated in the Specification. KAIMOSI FRIENDS UNIVERSITY shall, at his risk 
and cost, provide these materials at the time and place specified in the Contract. The Contractor shall then 
visually inspect them and shall promptly give notice to the Architect of any shortage, defect or default in these 
materials. Unless otherwise agreed by both Parties, KAIMOSI FRIENDS UNIVERSITY shall immediately 
rectify the notified shortage, defector default.  

  

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve KAIMOSI 
FRIENDS UNIVERSITY of liability for any shortage, defect or default not apparent from a visual inspection.  

 4.21  Progress Reports  

  

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates.  

  

4.21.2  Reporting shall continue until the Contractor has completed all work which is known to be outstanding at 
the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:  

  

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5  
[NominatedSubcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,  
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manufacture location, percentage progress, and the actual or expected dates of: 
i) commencement of manufacture, ii) Contractor's inspections, iii) tests, and  

 iv)  shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under  

Sub- Clause 20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 
aspects and public relations; and  

h) comparison so factual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted 
to overcome delays.  

 4.22  Security of the Site  

  

Unless otherwise stated in the Special Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and  

b) authorized persons shall be limited to the Contractor's Personnel and KAIMOSI FRIENDS 
UNIVERSITY's Personnel; and to any other personnel notified to the Contractor, by KAIMOSI 
FRIENDS UNIVERSITY or the Engineer, as authorized personnel of KAIMOSI FRIENDS 
UNIVERSITY's other contractors on the Site.  

 4.23  Contractor's Operations on Site  

  

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 
by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 
these additional areas, and to keep them off adjacentl and.  

  

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor 
shall clear away and remove from the Site any wreckage, rubbish and Temporary Works which are no 
longer required.  

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract.  

 4.24  Fossils  

  

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of KAIMOSI FRIENDS 
UNIVERSITY. The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other 
persons from removing or damaging any of these findings.  

  

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 

Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  
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b) payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

 5.  NOMINATED SUBCONTRACTORS  

  

 5.1  Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor: a) 
 Who is nominated by KAIMOSI FRIENDS UNIVERSITY, or  

 b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].  

 5.2  Objection to Nomination  

  

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to KAIMOSI FRIENDS UNIVERSITY as soon as 
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises from (among 
other things) any of the following matters, unless KAIMOSI FRIENDS UNIVERSITY agrees in writing to 
indemnify the Contractor against and from the consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall:  

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and  

iii) be paid only if and when the Contractor has received from KAIMOSI FRIENDS UNIVERSITY 
payments for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to 
nominated Subcontractors].  

  

 5.3  Payments to nominated Subcontractors  
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments].  

 5.4  Evidence of Payments  

  

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor:  

(a) Submits this reasonable evidence to the Engineer, or  

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 

pay these amounts, and  
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of 

the Contractor's entitlement, then KAIMOSI FRIENDS UNIVERSITY may (at his sole 
discretion) pay, directto the nominated Subcontractor, part or all of such amounts previously 
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certified (less applicable deductions) as are due to the nominated Subcontractor and for which the 
Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above.The 
Contractor shall then repay, to KAIMOSI FRIENDS UNIVERSITY, the amount which the 
nominated Subcontractor was directly paid by KAIMOSI FRIENDS UNIVERSITY.  

  

 6.  STAFF AND LABOR  

 6.1  Engagement of Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya.  

 6.2  Rates of Wages and Conditions of Labor  

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that 
of theContractor.  

 6.2.2  The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in  

Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws.  

 6.3  Persons in the Service of Procuring Entity  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst KAIMOSI FRIENDS 
UNIVERSITY's Personnel.  

 6.4  Lab or Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work.  

 6.5  Working Hours  

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract,  
b) The Architect gives consent, or  

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 
in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 
normal working hours shall be considered and paid for as overtime.  

 6.6  Facilities for Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for KAIMOSI FRIENDS UNIVERSITY's Personnel as stated in the Specifications. The Contractor 
shall not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters 
within the structures forming part of the Permanent Works.  
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 6.7  Health and Safety  

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with localhealth authorities, the Contractor shall ensure that medical 

staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics.  

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 

to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority.  

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 

The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require.  

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of 
these diseases between and among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals.  

 6.8  Contractor's Superintendence  

  

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work.  

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works.  

 6.9  Contractor's Personnel  

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: a) Persists in any misconduct or lack of 
care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution oftheWorks.  

 6.9.2  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.  

 6.10  Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works.  
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 6.11  Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 

property on and near the Site.  

 6.12  Foreign Personnel  

6.12.1  The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills.  

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial.  

 6.13  Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Sitean adequate supply of drinking 
and other water for the use of the Contractor's Personnel.  

 6.14  Measures against Insect and Pest Nuisance  

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide.  

 6.15  Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel.  

  

 6.16  Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements.  

 6.17  Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work.  

 6.18  Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 

to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].  
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 6.19  Workers' Organizations  

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference.  

 6.20  Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline.  

  

 7.  PLANT, MATERIALS AND WORKMANSHIP  

 7.1  Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract.  

  

 7.2  Samples  

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 
consent prior to using the Material sin or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the  

Contractor's cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works. 7.3 

Inspection  

 7.3.1 KAIMOSI FRIENDS UNIVERSITY's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 
and  

  

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials.  

7.3.2 The Contractor shall give KAIMOSI FRIENDS UNIVERSITY's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such activity shall 
relieve the Contractor from any obligation or responsibility.  

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.  
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 7.4  Testing  

 7.4.1  This Sub-Clause shall apply to all tests specified in the Contract.  

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 
and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor 
shall agree, with the Engineer, the time and placefort he specified testing of any Plant, Materials and other 
parts of the Works.  

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, 
or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested 
Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation 
shall be borne by the Contractor, not withstanding other provisions of the Contract.  

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence.  

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which KAIMOSI FRIENDS UNIVERSITY is responsible, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate.  

 7.5  Rejection  

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 

promptly make good the defect and ensure that the rejected item complies with the Contract.  

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause KAIMOSI FRIENDS UNIVERSITY to 
incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these 

costs to KAIMOSI FRIENDS UNIVERSITY.  

 7.6  Remedial Work  

 7.6.1  Not withstanding any previous test or certification, the Architect may instruct the Contractorto:  
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a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  

b) remove and re-execute any other work which is not in accordance with the Contract, and  

c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 
unforeseen able event or otherwise.  

  

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  

7.6.3 If the Contractor fails to comply with the instruction, KAIMOSI FRIENDS UNIVERSITY shall be entitled to 

employ and pay other persons to carry out the work. Except to the extent that the Contractor would have been 
entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] 
pay to KAIMOSI FRIENDS UNIVERSITY all costs arising from this failure.  

7.6.4 If the contractor repeatedly delivers defective work, KAIMOSI FRIENDS UNIVERSITY may consider 
termination in accordance with Clause 15.  

 7.7  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 
KAIMOSI FRIENDS UNIVERSITY at whichever is the earlier of the following times, free from liens and other 
encumbrances: a) When it is in corporated in the Works;  

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension].  

 7.8  Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a)  Natural materials obtained from outside the Site, and  

b)  thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural orman-made), except to the extent that disposal are as within the Site are specified in the 

Contract.  

  

 8.  COMMENCEMENT, DELAYS AND SUSPENSION  

 8.1  Commencement of Works  

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date 
at which the following precedent condition shave all been fulfilled and the Architect notification recording 
the agreement of both Parties on such fulfilment and instructing to commence the Work is received by the 
Contractor:  

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant 
authorities of Kenya;  

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of 
the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works.  

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor.  

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor].  

8.1.3  The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shallthen proceed with the Works with due expedition and without delay.  
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 8.2  Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: a) Achieving the passing of the 

Testson Completion, and  

b)  completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 

Works and Sections].  

 8.3  Programme  

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the notice 
under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme 
whenever the previous programme is inconsistent with actual progress or with the Contractor's obligations. 
Each programme shall include:  

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to  
Site, construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated  

Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  

d) a supporting report which includes:  

i) a general description of the methods which the Contractor intends to adopt, and of the major stages, 
in the execution of the Works, and  

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's  

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.  

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. KAIMOSI FRIENDS UNIVERSITY's 
Personnel shall be entitled to rely upon the programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works.  

  

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause.  

  

 8.4  Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1[Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the  
Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 

exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 
actions, or  

e) anydelay, impediment or prevention caused by or attributable to KAIMOSI FRIENDS UNIVERSITY, 
KAIMOSI FRIENDS UNIVERSITY's Personnel, or KAIMOSI FRIENDS UNIVERSITY's other 
contractors.  
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8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 

give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each 

extension of time under Sub-Clause 20.1, the Architectshall review previous determinations and may increase, but 

shall not decrease, the total extension of time. 8.5 Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 
authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause  

  

  

 of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].   
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 8.6  Rate of Progress  

 8.6.1  If, at anytime:  

a) Actual progress is too slow to complete within the Time for Completion, and/or  

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other 
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect 
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion.  

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause KAIMOSI FRIENDS UNIVERSITY to incur additional 
costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs 
to KAIMOSI FRIENDS UNIVERSITY, in addition to delay damages (if any) under Sub-Clause 8.7 below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by 
KAIMOSI FRIENDS UNIVERSITY, without generating, however, any other additional payment benefit to 
the Contractor.  

 8.7  Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to KAIMOSI FRIENDS 
UNIVERSITY for this default. These delay damages shall be the sum stated in the Special Conditions of 

Contract, which shall be paid for everyday which shall elapse between the relevant Time for Completion and 
the date stated in the taking-Over Certificate. However, the total amount due under this Sub-Clause shall not 
exceed the maximum amount of delay damages (if any) stated in the Special Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the event 
of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. 
These damages shall not relieve the Contractor from his obligation to complete the Works, or from any other 
duties, obligations or responsibilities which he may have under the Contract.  

 8.8  Suspension of Work  

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage.  

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is the 
responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.  

 8.9  Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  
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8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].  

 8.10  Payment for Plant and Materials in Event of Suspension  
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The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials 
which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and  

b) the Contractor has marked the Plant and/or Materials as KAIMOSI FRIENDS UNIVERSITY's property 
in accordance with the Architect instructions.  

 8.11  ProlongedSuspension  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub- 
Clause 16.2 [Termination by Contractor].  

 8.12  Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments].  

  

 9.  TESTS ON COMPLETION  

 9.1  Contractor's Obligations  

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's 
General Obligations].  

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall 
be carried out within 14 days after this date, on such day or days as the Architect shall instruct.  

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any 
use of the Works by KAIMOSI FRIENDS UNIVERSITY on the performance or other characteristics of the 
Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit 
a certified report of the resultsof these Tests to the Engineer.  

 9.2  Delayed Tests  

9.2.1  If the Tests on Completion are being unduly delayed by KAIMOSI FRIENDS UNIVERSITY, Sub-Clause 7.4 
[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be 

applicable.  

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the 
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the 
Testson such day or days within that period as the Contractor may fix and of which he shall give notice to the 
Engineer.  

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, KAIMOSI FRIENDS 
UNIVERSITY's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 
Completion shall then be deemed to have been carried out in the presence of the Contractor and the results of 
the Tests shall be accepted asaccurate.  
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 9.3  Retesting of related works  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 

be repeated under the same terms and conditions.  

 9.4  Failure to Pass Tests on Completion  

  

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the 
Architect shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives KAIMOSI FRIENDS UNIVERSITY of substantially the whole benefit of the 
Works or Section, reject the Works or Section (as the case may be), in which event KAIMOSI FRIENDS 
UNIVERSITY shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 
[Failure to Remedy Defects].  

 10.  PROCURING ENTITY'S TAKINGOVER  

 10.1  Taking Over of the Works and Sections  

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
KAIMOSI FRIENDS UNIVERSITY when (i) the Works have been completed in accordance with the 
Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in 
sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to 

have been issued in accordance with this Sub-Clause.  

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.  

 10.1.3  The Architect shall, within 30 days after receiving the Contractor's application:  

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or  

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause.  

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thelast day of that period.  

 10.2  Taking Over of Parts of the Works  

10.2.1 The Architect may, at the sole discretion of KAIMOSI FRIENDS UNIVERSITY, issue a Taking-Over 
Certificate for any part of the Permanent Works.  

10.2.2  KAIMOSI FRIENDS UNIVERSITY shall not use any part of the Works (other than as a temporary measure 
which is either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a 

Taking-Over Certificate for this part. However, if KAIMOSI FRIENDS UNIVERSITY does use any part of 

the Works before the Taking- Over Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall 
pass to KAIMOSI FRIENDS UNIVERSITY, and  

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.  
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10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period.  

10.2.4 If the Contractor incurs Cost as a result of KAIMOSI FRIENDS UNIVERSITY taking over and/or using a part 
of the Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 
shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to 
payment of any such accrued costs, which shall be included in the Contract Price. After receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
accrued cost.  

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For  

any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in these 
delay damages shall be calculated as the proportion which the value of the part so certified bears to the value 
of the Works or Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these proportions. The provisions of this paragraph shall 
only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the 
maximum amount of these damages.  

  

 10.3  Interference with Tests on Completion  

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for 
which KAIMOSI FRIENDS UNIVERSITY is responsible, KAIMOSI FRIENDS UNIVERSITY shall be 
deemed to have taken over the Works or Section (as the case may be) on the date when the Tests on Completion 
would otherwise have been completed.  

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract.  

  

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract Price.  

  

10.3.4  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

 10.4  Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.  
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 11.  DEFECTS LIABILITY  

 11.1  Completion of Outstanding Work and Remedying Defects  

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) KAIMOSI 
FRIENDS UNIVERSITY on or before the expiry date of the Defects Notification Period for the Works 
or Section (as the case may be).  

 11.1.2  If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

 11.2  Cost of Remedying Defects  

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and Remedying 
Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work is attributable 
to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) KAIMOSI FRIENDS UNIVERSITY,and Sub-Clause 13.3 [Variation Procedure] shall 
apply.  

 11.3  Extension of Defects Notification Period  

  

11.3.1 KAIMOSI FRIENDS UNIVERSITY shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to 
an extension of the Defects Notification Period for the Works or a Section if and to the extent that the Works, 
Section or a major item of Plant (as the case may be, and after taking over) cannot be used for the purposes 
for which they are intended by reason of a defect or by reason of damage attributable to the Contractor. 
However, a Defects Notification Period shall not be extended by more than two years.  

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not applyto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired.  

 11.4  Failure to Remedy Defects  

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date.  

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], KAIMOSI 
FRIENDS UNIVERSITY may (at his option):  

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause  
2.5 [Procuring Entity's Claims] pay to KAIMOSI FRIENDS UNIVERSITY the costs reasonably 

incurred by KAIMOSI FRIENDS UNIVERSITY in remedying the defect or damage;  

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or  
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(c) if the defect or damage deprives KAIMOSI FRIENDS UNIVERSITY of substantially the whole benefit 
of the Works or any major part of the Works, terminate the Contractas a whole, or in respect of such 
major part which cannot be put to the intended use. Without prejudice to any other rights, under the 
Contractor otherwise, KAIMOSI FRIENDS UNIVERSITY shall then be entitled to recover all sums 
paid for the Works or for such part (as the case may be), plus financing costs and the cost of dismantling 
the same, clearing the Site and returning Plant and Materials to the Contractor.  

 11.5  Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and KAIMOSI FRIENDS UNIVERSITY 

gives consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as are 
defective or damaged. This consent may require the Contractor to increase the amount of the Performance 
Security by the full replacement cost of these items, or to provide other appropriate security.  

 11.6  Further Tests  

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied.  

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work.  

 11.7  Right of Access  

Untilthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with KAIMOSI 

FRIENDS UNIVERSITY's reasonable security restrictions.  

 11.8  Contractor to Search  

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be 
agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price.  

 11.9  Completion Certificate  

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 

has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
his obligations under the Contract.  

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 

Certificate shall be issued to KAIMOSI FRIENDS UNIVERSITY.  

 11.9.3  Only the Completion Certificate shall be deemed to constitute acceptance of the Works.  

  

 11.10  Unfulfilled Obligations  

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent of 
unperformed obligations, the Contract shall be deemed to remain in force.  



 

  

112   

 11.11  Clearance of Site  

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.  

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, KAIMOSI FRIENDS UNIVERSITY may sell or otherwise dispose of any remaining items. 
KAIMOSI FRIENDS UNIVERSITY shall be entitled to be paid the costs incurred in connection with, or 
attributable to, such sale or disposal and restoring the Site.  

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than 
KAIMOSI FRIENDS UNIVERSITY's costs, the Contractor shall pay the outstanding balance to KAIMOSI 
FRIENDS UNIVERSITY.  

 12.  MEASUREMENT AN DEVALUATION  

 12.1  Works to be Measured  

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract.  

12.1.2  Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall:  
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and  
b) supply any particulars requested by the Engineer.  

12.1.3  If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate.  

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate.  

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor 
shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. After 
receiving this notice, the Architect shall review the records and either confirm or vary them and certify the 
paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days after 
being requested to examine the records, they shall be accepted as accurate.  

 12.2  Method of Measurement  

Except as otherwise stated in the Contract:  

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and  

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable  

  

Schedules.  

 12.3  Evaluation  

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item.  
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12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work.  

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately.  

 12.3.4  However, for a new item of work, a new rate or price shall be appropriate for such item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract.  

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters.  

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences.  

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation certificates 
and variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of 
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during 
tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 100.  

 12.4  Omissions  

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, wouldhavebeen 
deemed to be covered by a sum forming part of the Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 
and  

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 
give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
cost, which shall be included in the Contract Price.  

 13.  VARIATIONS AND ADJUSTMENTS  

 13.1  Right to Vary  

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract.  

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

 13.1.3  Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation),  



 

  

114   

b) changes to the quality and othercharacteristics of any item of work,  

c) changes to the levels, positions and/ or dimensions of any part of the Works,  

d) omission of any work unless it is to be carried out by others,  

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  

  

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 
Architect instructs after obtaining approval of KAIMOSI FRIENDS UNIVERSITY.  

 13.2.  Variation Order Procedure  

13.2.1 PriortoanyVariationOrder under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and 
form of such variation. As soon as possible after having received such notice, the Contractor shall submit to 
the Engineer:  

a) A description of work, if any, to be performed and a programme for its execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause  

8.3 or to any of the Contractor's obligations under the Contract, and  

c) the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply.  

 13.2.2  Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-recovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be 
paid:  
a) The cost of any partial execution of the Work srendered useless by any such variation,  

b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture or 
of any work done that has to be altered in consequence of such a variation,  

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed 
in the Programme, and  

d) the net effect of the Contractor's financecosts, including interest, caused by the variation.  

  

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment.  

 13.2.3  Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3.  
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 13.3  Value Engineering  

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to KAIMOSI FRIENDS UNIVERSITY of 

executing, maintaining or operating the Works, (iii) improve the efficiency or value to KAIMOSI FRIENDS 
UNIVERSITY of the completed Works, or  
(iv) otherwise be of benefit to KAIMOSI FRIENDS UNIVERSITY.  

  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 13.3 
[Variation Procedure].  

13.2.3  If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: a)  The Contractor shall design this part,  

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and  

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:  

 i)  such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in  

Cost], and ii) the reduction (if any) in the value to KAIMOSI FRIENDS UNIVERSITY of the 
varied works, taking account of any improvement in quality, anticipated life or operational 
efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to KAIMOSI FRIENDS UNIVERSITY.  

 13.4  Variation Procedure for Value Engineering proposal  

13.4.1  If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga 

s soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: a) 
 A description of the proposed work to be performed and a programme for its execution,  

b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause  

8.3 [Programme] and to the Time for Completion, and  

c) the Contractor's proposal for evaluation of the Variation.  

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response.  

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the 
Architect to the Contractor, who shall acknowledge receipt.  

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause.  

 13.5  Paymentin Applicable Currencies  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price.  
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 13.6  Provisional Sums  

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, and 
the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include onlysuch 

amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have 
instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and valued 
under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and  

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by applying 
the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the 
percentage rate stated in the Special Conditions of Contract shall be applied.  

13.6.2  The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation.   
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 13.7  Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply.  

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for 
payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 

the resources used in executing the previous day's work:  
a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary Works, and  

c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].  

 13.8  Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change 
in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing 
Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base Date, which 
affect the Contractor in the performance of obligations under the Contract.  

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 
has already been taken into account in the determination of a previous extension of time and such Cost shall 
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 
in Cost].  

 13.9  Adjustments for Changes in Cost  

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply.  

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
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covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs.  

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type:  
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Price Adjustment Formula  

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies:  

P = A + B Im/Io where:  

P is the adjustment factor for the portion of the Contract Price payable.  

A and B a recoefficientsspecified in the SCC, representing then on adjustable and adjustable 
portions, respectively, of the Contract Price payable and  

I mis the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable.  

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all 

currencies, since coefficient A, for the non adjustable portion of the payments, is a very 

approximate figure (usually 0.15) to take account of fixed cost elements or other 

nonadjustable components. The sum of the adjustments for each currency are added to 

the Contract Price.  

  

13.9.4  The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 

indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 

indices.  

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable.  

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly.  

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to KAIMOSI 
FRIENDS UNIVERSITY.  

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.  

 14.  CONTRACT PRICE ANDPAYMENT  

 14.1  The Contract Price  

 14.1.1  Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract;  
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b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7  
[Adjustments for Changes in Legislation];  

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities:  

  

  

  

i)  of the Works which the Contractor is required to execute, or ii) 

 for the purposes of Clause12 [Measurement and Evaluation]; 

and  

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it.  

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 

there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation.  

 14.2  Advance Payment  

  

14.2.1 KAIMOSI FRIENDS UNIVERSITY shall make an advance payment, as an interest-free loan for mobilization 
and cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total 
advance payment, the number and timing of instalments (if more than one), and the applicable currencies and 
proportions, shall be as stated in the Special Conditions of Contract.  

  

14.2.2  Unless and until KAIMOSI FRIENDS UNIVERSITY receives this guarantee, or if the total advance payment 
is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply.  

  

14.2.3 The Architect shall deliver to KAIMOSI FRIENDS UNIVERSITY and to the Contractor an Interim Payment 
Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 
[Application for Interim Payment Certificates]) and after KAIMOSI FRIENDS UNIVERSITY receives (i) 
the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in 
amounts and currencies equal to the a dvance payment. This guarantee shall be issued by a reputable bank or 
financial institutions elected by the Contractor and shall be in the form annexed to the Special Conditions or 
in another form approved by KAIMOSI FRIENDS UNIVERSITY.  

  

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid.  

  

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 

14.6 [Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
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repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment.  

  

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thecase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to KAIMOSI FRIENDS UNIVERSITY.  

 14.3  Application for Interim Payment Certificates  

  

 14.3.1  The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of  

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in  

 detail the amounts to which the Contractor considers itself to be entitled, together with supporting documents which shall 
include there porton the progress during this month in accordance with Sub- Clause4.21 [Progress Reports].  

  

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 

below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 

Special Conditions of Contract to the total of the above amounts, until the amount so retained by 
KAIMOSI FRIENDS UNIVERSITY reaches the limit of Retention Money (if any) stated in the Special 

Conditions of  
Contract;  

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5  

[Plant and Materials intended for the Works];  

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and  

g) the deduction of amounts certified in all previous Payment Certificates.  

 14.4  Schedule of Payments  

  

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will be 
paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based.  
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14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of 
the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works.  

 14.5  Plant and Materials intended for the Works  

  

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub- Clause 
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].  

  

14.5.2  If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub- 
Clause shall not apply.  

14.5.3  The Architect shall determine and certify each addition if the following conditions a resatisfied: a) 
 The Contractor has:  

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which 
are available for inspection, and  

(ii)   submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; and either:  

  

b) the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when shipped, ii) have been shipped to Kenya, 
enroute to the Site, in accordance with the Contract; and iii) are described in a clean shipped bill 

of lading or other evidence of shipment, which has been submitted to the Architect together with 
evidence of payment of freight and insurance, any other documents reasonably required, and a 
bank guarantee in a form and issued by an entity approved by KAIMOSI FRIENDS 
UNIVERSITY in amounts and currencies equal to the amount due under this Sub-Clause: this 
guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance Payment] 
and shall be valid until the Plant and Materials are properly stored on Site and protected against 
loss, damage or deterioration; or  

c) the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, and  

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract.  

  

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.  

  

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials.  

 14.6  Issue of Interim Payment Certificates  

  

14.6.1 No amount will be certified or paid until KAIMOSI FRIENDS UNIVERSITY has received and approved the 
Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and 
supporting documents, deliver to KAIMOSI FRIENDS UNIVERSITY and to the Contractor an Interim 
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Payment Certificate which shall state the amount which the Architect fairly determines to be due, with all 
supporting particulars for any reduction or withholding made by the Architect on the Statementifany.  

  

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly.  

  

 14.6.3  An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed.  

  

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction.  

 14.7  Payment  

  

 14.7.1 KAIMOSI FRIENDS UNIVERSITY shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance  
Security] and Sub- Clause 14.2 [Advance Payment], which ever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues  

Interim Payment Certificate; and  

c) the amount certified in the Final Payment Certificate within 60 days after KAIMOSI FRIENDS 
UNIVERSITY Issues  

Interim Payment Certificate; or after determination of any disputed amount shown in the Final  

  

Statement in accordance with Sub-Clause 16.2 [Terminationby Contractor].  

  

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, 
in the payment country (forth is currency) specified in the Contract.  

 14.8  Delayed Payment  

  

 14.8.1  If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor  

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 

Certificate isissued.  

  

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency.  

  

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 
to any other right or remedy.  
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 14.9  Payment of Retention Money  

  

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price.  

  

 14.9.2  Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the  

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price.  

  

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be entitled 
to withhold certification of the estimated cost of this work until it has been executed.  

  

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].  

 14.9.5  Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the  

Works and the first half of the Retention Money has been certified for payment by the Engineer, the  

Contractor shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the 

Special Conditions or in another form approved by KAIMOSI FRIENDS UNIVERSITY and issued by a 
reputable bank or financial institution selected by the Contractor, for the second half of the Retention Money.  

  

14.9.6 KAIMOSI FRIENDS UNIVERSITY shall return the Retention Money Security guarantee to the Contractor 
within 14 days after receiving a copy of the Completion Certificate.  

 14.10  Statement at Completion  

  

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over  

Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  

c) an estimate of any other amounts which the Contractor considers will become due to him under the 
Contract. Estimated amounts shall be shown separately in this Statement at completion.  

  

  

 14.10.2  The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].  

 14.11  Application for Final Payment Certificate  

  

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer:  

a) The value of all work done in accordance with the Contract, and  

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.  
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14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 
submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”.  

  

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 
final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to 
KAIMOSI FRIENDS UNIVERSITY (with a copy to the Contractor) an Interim Payment Certificate for the 
agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 
[Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then 
prepare and submit to KAIMOSI FRIENDS UNIVERSITY (with a copy to the Engineer) a Final Statement.  

 14.12  Discharge  

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 

shall be effective on such date.  

 14.13  Issue of Final Payment Certificate  

  

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to 
KAIMOSI FRIENDS UNIVERSITY and to the Contractor, the Final Payment Certificate which shall state: 
a) The amount which he fairly determines is finally due, and  

b) After giving credit to KAIMOSI FRIENDS UNIVERSITY for all amounts previously paid by KAIMOSI 
FRIENDS UNIVERSITY and for all sums to which KAIMOSI FRIENDS UNIVERSITY is entitled, 
the balance (if any) due from KAIMOSI FRIENDS UNIVERSITY to the Contractor or from the 
Contractor to KAIMOSI FRIENDS UNIVERSITY, as the case may be.  

  

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the Architect 
shall issue the Final Payment Certificate for such amount as he fairly determines to be due.  

  

 14.14  Cessation of Procuring Entity's Liability  

  

14.14.1 KAIMOSI FRIENDS UNIVERSITY shall not be liable to the Contractor for any matter or thing under or in 
connection with the Contract or execution of the Works, except to the extent that the Contractor shall have 
included an amount expressly for it:  

a) in the Final Statement and also,  

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 
Statement at completion described in Sub-Clause 14.10 [Statement at Completion].  

  

14.14.2 However, this Sub-Clause shall not limit KAIMOSI FRIENDS UNIVERSITY's liability under his in 
demnification obligations, or KAIMOSI FRIENDS UNIVERSITY's liability in any case of fraud, deliberate 
default or reckless misconduct by KAIMOSI FRIENDS UNIVERSITY.  
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 14.15  Currencies of Payment  

  

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only:  

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties;  

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and  

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above;  

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 
and proportions specified in the Schedule of Payment Currencies;  

c) other payments to KAIMOSI FRIENDS UNIVERSITY by the Contractor shall be made in the currency 
in which the sum was expended by KAIMOSI FRIENDS UNIVERSITY, or in such currency as may be 
agreed by both Parties;  

d) if any amount payable by the Contractor to KAIMOSI FRIENDS UNIVERSITY in a particular currency 
exceeds the sum payable by KAIMOSI FRIENDS UNIVERSITY to the Contractor in that currency, 
KAIMOSI FRIENDS UNIVERSITY may recover the balance of this amount from the sums otherwise 
payable to the Contractor in other currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya.  

  

 15.  TERMINATION BY PROCURING ENTITY  

 15.1  Notice to correct any defects or failures  

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 
Contractor to make good the failure and to remedy it within 30 days.  

 15.2  Termination by Procuring Entity  

15.2.1 KAIMOSI FRIENDS UNIVERSITY shall be entitled to terminate the Contract if the Contractor breaches the 
contract based on following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1  

[Notice to Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract,  

c) without reasonable excuse fails:  

 i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and  

Suspension], or ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or 
Sub-Clause 7.6 [Remedial  

Work], within 30 days after receiving it,  

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the  

Procuring Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
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for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 
thing of value, as an induce mentor reward:  

i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to 
show favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, 
agents or Subcontractors gives or offers to give (directly or indirectly) to any person any such induce mentor 
reward as is described in this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or  

g) If the contract or repeatedly fails to remedy delivers defective work,  

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract.  

15.2.2 In any of these events or circumstances, KAIMOSI FRIENDS UNIVERSITY may, upon giving 14 days' notice 
to the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), KAIMOSI FRIENDS UNIVERSITY may by notice terminate the Contract 
immediately.  

15.2.3 KAIMOSI FRIENDS UNIVERSITY's election to terminate the Contract shall not prejudice any other rights 
of KAIMOSI FRIENDS UNIVERSITY, under the Contractor otherwise.  

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other 
design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to 
comply immediately with any reasonable instructions included in the notice (i) for the assignment of any 
subcontract, and (ii) for the protection of life or property or for the safety of the Works.  

15.2.5 After termination, KAIMOSI FRIENDS UNIVERSITY may complete the Works and/ or arrange for any other 
entities to do so. KAIMOSI FRIENDS UNIVERSITY and these entities may then use any Goods, 
Contractor's Documents and other design documents made by or on behalf of the Contractor.  

15.2.6 KAIMOSI FRIENDS UNIVERSITY shall then give notice that the Contractor's Equipment and Temporary 

Works will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed to make a 
payment due to KAIMOSI FRIENDS UNIVERSITY, these items may be sold by KAIMOSI FRIENDS 
UNIVERSITY in order to recover this payment. Any balance of the proceeds shall then be paid to the 
Contractor.  

 15.3  Valuation at Date of Termination  

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract.  

 15.4  Payment after Termination  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, 
KAIMOSI FRIENDS UNIVERSITY may:  
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims],  

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if any), and all other costs incurred by KAIMOSI 
FRIENDS UNIVERSITY, have been established, and/ or  

  

c) recover from the Contractor any losses and damages incurred by KAIMOSI FRIENDS UNIVERSITY 
and any extra costs of completing the Works, after allowing for any sum due to the Contractor under 
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Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and 
extra costs, KAIMOSI FRIENDS UNIVERSITY shall pay any balance to the Contractor.  

 15.5  Procuring Entity's Entitlement to Termination for Convenience  

KAIMOSI FRIENDS UNIVERSITY shall be entitled to terminate the Contract, at any time at KAIMOSI 
FRIENDS UNIVERSITY's convenience, by giving notice of such termination to the Contractor. The 
termination shall take effect 30 days after the later of the dates on which the Contractor receives this notice 
or KAIMOSI FRIENDS UNIVERSITY returns the Performance Security. KAIMOSI FRIENDS 
UNIVERSITY shall not terminate the Contract under this Sub-Clausein order to execute the Works itself or 

to arrange for the Works to be executed by another contractor or to avoid a termination of the Contract by the 
Contractor under Clause 16.2 [Termination by Contractor]. After this termination, the Contractor shall 
proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] 
and shall be paid in accordance with Sub-Clause 16.4 [Payment on Termination].  

 15.6  Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions.  

  

  

  

  

 15.7  Corrupt gifts and payments of commission  

 15.7.1  The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of KAIMOSI FRIENDS UNIVERSITY any 
gift or consideration of any kind as an inducement or reward for doing or for bearing to door for having 
done or for borne to do any act in relation to the obtaining or execution of this or any other Contract for 
KAIMOSI FRIENDS UNIVERSITY or for showing or for bearing to show favor or disfavor to any 

person in relation to this or any other contract for KAIMOSI FRIENDS UNIVERSITY.  

b) Enter into this or any other contract with KAIMOSI FRIENDS UNIVERSITY in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless 
before the Contract is made particulars of any such commission and of the terms and conditions of any 
agreement for the payment there of have been disclosed in writing to KAIMOSI FRIENDS 

UNIVERSITY.  

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether 
with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public 
Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the 

Laws of Kenya.  

 16.  SUSPENSION AND TERMINATION BY CONTRACTOR  

 16.1  Contractor's Entitlement to Suspend Work  

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with the 

works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
KAIMOSI FRIENDS UNIVERSITY, suspend work (or reduce the rate of work) unless and until the 
Contractor has received the Payment Certificate, reasonable evidence or payment, as the case may beand as 
described in the notice.  

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].  
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16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable.  

16.1.4 If the Contractor suffers delay and/orincurs Cost as a result of suspending work (or reducing the rate of work) 
in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

 16.3  Termination by Contractor  

 16.3.1  The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made  
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),  

c) KAIMOSI FRIENDS UNIVERSITY substantially fails to perform his obligations under the Contract in 
such manner as to materially and adversely affect the economic balance of the Contract and/or the ability 
of the  
Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged  

Suspension], or  

e) KAIMOSI FRIENDS UNIVERSITY becomes bankrupt or insolvent, goes into liquidation, has a 
receiving or administration order made against him, compounds with his creditors, or carries on business 

under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs 
which (under applicable Laws) has a similar effect to any of these acts or events.  

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works].  

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to KAIMOSI 
FRIENDS UNIVERSITY, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 
Contractor may by notice terminate the Contract immediately.  

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under 
the Contractor otherwise.  

 16.4  Cessation of Work and Removal of Contractor's Equipment  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly:  
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works,  
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and  
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.  
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 16.5  PaymentonTermination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, KAIMOSI 
FRIENDS UNIVERSITY shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and  

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination.  

  

 17.  RISK AND RESPONSIBILITY  

 17.1  Indemnities  

17.1.1 The Contractor shall indemnify and hold harmless KAIMOSI FRIENDS UNIVERSITY, KAIMOSI FRIENDS 
UNIVERSITY's Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
KAIMOSI FRIENDS UNIVERSITY, KAIMOSI FRIENDS UNIVERSITY's Personnel, or any of their 
respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by KAIMOSI 
FRIENDS UNIVERSITY, KAIMOSI FRIENDS UNIVERSITY's Personnel, their respective agents, or 
anyone directly or indirectly employed by any of them.  

17.1.2 KAIMOSI FRIENDS UNIVERSITY shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and expenses (including 
legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any 
negligence, willful act or breach of the Contract by KAIMOSI FRIENDS UNIVERSITY, KAIMOSI 
FRIENDS UNIVERSITY's Personnel, or any of their respective agents, and (2) the matters for which liability 
may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 
[Insurance Against Injury to Persons and Damage to Property], unless and to the extent that any such damage 
or loss is attributable to any negligence, willful actor breach of the Contract by the contractor, the contractor's 
Personnel, their respective agents, or anyone directly or indirectly employed by any of them.  

 17.2  Contractor's Care of the Works  

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
KAIMOSI FRIENDS UNIVERSITY. If a Taking-Over Certificate is issued (or is so deemed to be issued) for 

any Section or part of the Works, responsibility for the care of the Section or part shall then pass to KAIMOSI 
FRIENDS UNIVERSITY.  

17.2.2 After responsibility has accordingly passed to KAIMOSI FRIENDS UNIVERSITY, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, 

until this outstanding work has been completed.  

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract.  
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17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after 
a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which 
occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the 
Contractor was liable.  

 17.3  Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: a) War hostilities (whether war be declared or not),  

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's  

Personnel,  

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be attributable 
to the Contractor's use of such explosives, radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,  

  

e) use or occupation by KAIMOSI FRIENDS UNIVERSITY of any part of the Permanent Works, except 
as may be specified in the Contract,  

f) design of any part of the Works by KAIMOSI FRIENDS UNIVERSITY's Personnel or by others for 
whom the  

Procuring Entity is responsible, and  

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 
could not reasonably have been expected to have taken adequate preventive precautions.  

 17.4  Consequences of Procuring Entity's Risks  

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, 
Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify 
this loss or damage to the extent required by the Engineer.  

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to:  

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and  

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

 17.5  Intellectual and Industrial Property Rights  

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement.  

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

17.5.3 KAIMOSI FRIENDS UNIVERSITY shall indemnify and hold the Contractor harmless against and from any 
claim alleging an infringement which is or was:  
a) An un avoidable result of the Contractor's compliance with the Contract, or  

b) A result of any Works be ingused by KAIMOSI FRIENDS UNIVERSITY:  
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i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or ii) in 
conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract.  

17.5.4 The Contractor shall indemnify and hold KAIMOSI FRIENDS UNIVERSITY harmless again stand from any 
other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) 
any design for which the Contractor is responsible.  

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party.  

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non- exclusive 
and non-transferable license to KAIMOSI FRIENDS UNIVERSITY under the patent, utility models ,or other 
intellectual rights owned by the contractor or a third party from whom the contract or has received the rights 
to grant sub-licenses and shall also grant to KAIMOSI FRIENDS UNIVERSITY a non-exclusive and non- 
transferable rights (without the rights to sub-license) to use the know how and other technical information 
disclosed to the contract or under the contract. Nothing contained here-in shall be construed as transferring 
ownership of any patent, utility model, trademark, design, copy right, know-how or other intellectual rights 
from the contractor or any other third party to KAIMOSI FRIENDS UNIVERSITY.  

 17.6  Limitation of Liability  

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyWorks, loss of profit, loss of any contractor 

for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub- Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].  

17.6.2 The total liability of the Contractor to KAIMOSI FRIENDS UNIVERSITY, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and 
Industrial Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or 
greater than one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if 
such multiplier or other sum is not so stated) the Accepted Contract Amount.  

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party.  

 17.7  Use of Procuring Entity's Accommodation/Facilities  

17.7.1 The Contractor shall take full responsibility for the care of KAIMOSI FRIENDS UNIVERSITY provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective dates of hand-over 
to the Contractor until cessation of occupation (where hand-over or cessation of occupation may take place 
after the date stated in the Taking-Over Certificate for the Works).  

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which KAIMOSI FRIENDS UNIVERSITY is liable, 
the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  
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 18.  INSURANCE  

 18.1  General Requirements for Insurances  

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause.  

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by KAIMOSI FRIENDS UNIVERSITY. These terms shall be consistent with any terms agreed by 
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence over 
the provisions of this Clause.  

18.1.3 Wherever KAIMOSI FRIENDS UNIVERSITY is the insuring Party, each insurance shall be effected with 
insurers and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by 
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence over 
the provisions of this Clause.  

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a 
separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that KAIMOSI FRIENDS UNIVERSITY shall act for 
Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly 
from the insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require 
all additional joint insured to comply with the conditions stipulated in the policy.  

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage.  

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party:  

  

a) Evidence that the insurances described in this Clause have been affected, and  

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property].  

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever 
evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause.  

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party.  

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- 
Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 
for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted accordingly.  

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or KAIMOSI 
FRIENDS UNIVERSITY, under the other terms of the Contractor otherwise. Any amounts not insured or not 
recovered from the insurers shall be borne by the Contractor and/or KAIMOSI FRIENDS UNIVERSITY.  
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18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party.  

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable.  

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country.  

  

  

  

 18.2  Insurance for Works and Contractor's Equipment  

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub- paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works.  

18.2.2  The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 

issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]).  

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment.  

 18.2.4  Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  

a) Shallbe effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by KAIMOSI FRIENDS 
UNIVERSITY of another part of the Works, and loss or damage from the risks listed in sub-paragraphs 
(c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are 
not insurable at commercially reasonable terms, with deductibles per occurrence of not more than the 
amount stated in the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph 
(d) shall not apply), and  

e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below),  

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if this 
other part is in a defective condition due to a defect in its design, materials or workmanship,  

iii) apart of the Works which has been taken over by KAIMOSI FRIENDS UNIVERSITY, except to 
the extent that the Contractor is liable for the loss or damage, and  

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works].  
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18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be available 
at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to KAIMOSI 
FRIENDS UNIVERSITY, with supporting particulars. KAIMOSI FRIENDS UNIVERSITY shall then (i) be 
entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such 
commercially reasonable terms asthe Contractor should have expected to have paid for such cover, and (ii) 
be deemed, unless he obtains the cover at commercially reasonable terms, to have approved the omission 
under Sub- Clause 18.1 [General Requirements for Insurances].  

 18.3  Insurance against Injury to Persons and Damage to Property  

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which 
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate.  

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply.  

  

 18.3.3  Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties,  

c) shall be extended to cover liability for all loss and damage to KAIMOSI FRIENDS UNIVERSITY's 
property (except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of 
the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i) KAIMOSI FRIENDS UNIVERSITY's right to have the Permanent Works executed on, over, 
under, in or ii) through any land, and to occupy this land for the Permanent Works,  

iii) damage which is an unavoidable result of the Contractor's obligations to execute the iv) 
Works and remedy any defects, and  

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available 
at commercially reasonable terms.  

 18.4  Insurance for Contractor's Personnel  

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel.  

18.4.2 The insurance shall cover KAIMOSI FRIENDS UNIVERSITY andtheArchitect against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or 
death of any person employed by the Contractoror any otherof the Contractor's Personnel, except that this 
insurance may exclude losses and claims to the extent that they arise from any act or neglect of KAIMOSI 
FRIENDS UNIVERSITY or of KAIMOSI FRIENDS UNIVERSITY's Personnel.  

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  

 19.  FORCE MAJEURE  

 19.1  Definition of Force Majeure  

 19.1.1  In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  



 

  

  

136   

b) Which such Party could not reasonably have provided against before entering into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or over come, and  

d) which is not substantially attributable to the other Party.  

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied:  
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war,  
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,  

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 
maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and  

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

 19.2  Notice of Force Majeure  

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure.  

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them.  

19.2.3  Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract.  

 19.3  Duty to Minimize Delay  

  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure.  

 19.4  Consequences of Force Majeure  

  

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure 
of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay and/ or 
incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub- Clause 20.1 
[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment].  

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  

 19.5  Force Majeure Affecting Subcontractor  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause.  
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 19.6  Optional Termination, Payment and Release  

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment].  

19.6.2  Upon such termination, the Architect shall determine the value of the work done and issue a Payment 

Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) KAIMOSI FRIENDS UNIVERSITY when paid for by KAIMOSI FRIENDS 
UNIVERSITY, and the  
Contractor shall place the same at KAIMOSI FRIENDS UNIVERSITY'sdisposal;  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the  

Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination.  

 19.7  Release from Performance  

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Partyofsucheventorcircumstance:  

a) The Parties shall be discharged from further performance, without prejudice to the rights of either  

Party in respect of any previous breach of the Contract, and  

b) The sum payable by KAIMOSI FRIENDS UNIVERSITY to the Contractor shall be the same as would 
have been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract 
had been terminated under Sub-Clause 19.6.  
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 20.  SETTLEMENT OF CLAIMS AND DISPUTES  

 20.1  Contractor's Claims  

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance.  

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and KAIMOSI FRIENDS 
UNIVERSITY shall be discharged from all liability in connection with the claim. Otherwise, the following 
provisions of this Sub-Clause shall apply.  

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance.  

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 
the Site or at an other location acceptable to the Engineer. Without admitting KAIMOSI FRIENDS 
UNIVERSITY's liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the 
record-keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor shall 
permit the Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.  

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance 
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by 
the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time and/ or additional payment claimed. If the 
event or circumstance giving rise to the claim has a continuing effect: a) This fully detailed claim shall be 
considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer.  

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period.  

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract.  

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate.  
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20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3.  

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3.  

  

  

  

 20.2  Procuring Entity's Claims  

20.2.1 If KAIMOSI FRIENDS UNIVERSITY considers itself to be entitled to any payment under any Clause of these 
Conditionsor otherwise in connection with the Contract, and/or to any extension of the Defects Notification 
Period, KAIMOSI FRIENDS UNIVERSITY or the Architect shall give notice and particulars to the 
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and 
Gas], under Sub- Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services 
requested by the Contractor.  

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afterKAIMOSI FRIENDS 
UNIVERSITY became aware, or should have become aware, of the event or circumstances giving rise to the 
claim. A notice relating to any extension of the Defects Notification Period shall be given before the expiry 
of such period.  

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which KAIMOSI FRIENDS UNIVERSITY considers itself to be entitled in 
connection with the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the amount (if any) which KAIMOSI FRIENDS UNIVERSITY is 
entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in 
accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].  

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. KAIMOSI 
FRIENDS UNIVERSITY shall only be entitled to set off against or make any deduction from an amount 
certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-
Clause.  

 20.3  Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationafter 60 days from the 
day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.  

 20.4  Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party:  

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.  

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.  

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless KAIMOSI FRIENDS 
UNIVERSITY and the Contractor agree otherwise in writing.  
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 20.5  Arbitration  

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 
in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has 
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue 
giving rise to the dispute.  

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate.  

  

  

  

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given.  

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute.  

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction.  

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works.  

20.5.8  Thetermsoftheremuneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration.  

 20.6  Arbitration with National Contractors  

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; i) Architectural Association of Kenya ii) Institute of Quantity 
Surveyors of Kenya iii) Association of Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators 
(Kenya Branch) v) Institution of Engineers of Kenya  

 20.6.2  The institution written to first by the aggrieved party shall take precedence over all other institutions.  
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 20.7  Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 

International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language].  

 20.8  Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process.  

 20.9  Failureto Comply with Arbitrator's Decision  

 20.9.1  The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may, 
without prejudice to any other rights it may have, refer the matter to a competent court of law.  

  

 20.10  Contract operations to continue  

  

Notwithstanding any reference to arbitration herein,  

Notwithstanding any reference to arbitration herein,  

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and  

 1.1.2 KAIMOSI FRIENDS UNIVERSITY shall pay the Contractor any monies due the Contractor.  
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Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.Whenever there is a conflict,the provisions herein shall 
prevail over those in the GCC.  

  

  

Conditions  Sub-  

Clause  

Data  

 Part A - Contract Data  

Procuring Entity’s name and 

address  

Heading  THE VICE CHANCELLOR, KAIMOSI FRIENDS 
UNIVERSITY.  

P.O BOX 385- 50309 KAIMOSI .  

 

Name and Reference No. of the 

Contract  

Heading 

and 1.1  

PROPOSED STUDENT CENTRE KAIMOSI 

FRIENDS UNIVERSITY IN VIHIGA COUNTY.  
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Engineers Name and address  Heading 

and 3.1.1  

County Architect,  

Ministry of Roads, Infrastructure and  

Public Works  

Contractor’s Representative’s 

name  

4.3.1  ………………………………………………………………  

………………………………………………………………  

………………………………………………………………  

Key Personnel names  16.9.1  ………………………………………………………………  

………………………………………………………………  

………………………………………………………………  

Time for Completion  1.1.  52 Weeks  

Defects Notification Period  1.1  14 Days.  

Sections  1.1    days  

Electronic transmission systems  1.3    days  

Time for the Parties entering into a 

Contract Agreement  

1.6  Within 30days  

Commencement Date  8.1.1    

Time for access to the Site  2.1.1  No later than the Commencement Date, and not later  

than   days after Commencement  

Date  

Architect Duties and Authority  3.1.6 (b)  

(ii)  

Variations resulting in an increase of the Accepted 

Contract Amount in excess of  % shall require 

approval of KAIMOSI FRIENDS UNIVERSITY.  

Performance Security  4.2.1  The performance security will be in the form of a  

  in the amount(s) of   percent  

of the Accepted Contract Amount and in the same 

currency(ies) of the Accepted Contract Amount.  

Normal working hours  6.5  Specify  

Delay damages for the Works  8.7 &  

14.15(b)  

1 % of the Contract Price per day.  

Maximum amount of delay 

damages  

8.7.1  10% of the final Contract Price.  

Provisional Sums  13.6. (b)(ii)  100%  

Adjustments for Changes in Cost  13.9  Shall Not Apply  

Total advance payment  14.2.1  N/A  

Repayment amortization rate of 

advance payment  

14.2.5 (b)  N/A  

Percentage of Retention  14.3.2 (c)  10%  

  

Conditions  Sub-  

Clause  

Data  

Limit of Retention Money  14.3.2 (c)  10% of the Accepted Contract Amount  

Plant and Materials    

14.5.3(b)(i)  

N/A  

14.5.3(c)(i)  N/A  

Minimum Amount of Interim 

Payment Certificates  

14.6.2  N/A  
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Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment  

14.8  N/A  

Maximum total liability of the  

Contractor to KAIMOSI 

FRIENDS UNIVERSITY  

17.6.2  N/A  

Periods for submission of 

insurance:  

a. evidence of insurance.  

b. relevant policies  

18.1.6    

  

30 days  

30 days  

Maximum amount of deductibles 
for insurance of the Procuring  

Entity's risks  

18.2.4 (d)  N/A  

Minimum amount of third-party 

insurance  

18.3.2  N/A  

The place of arbitration  20.7.2  TO Be Agreed Upon.  
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SECTION X - CONTRACT FORMS  

  

  

FORM No. 1 - CONTRACT AGREEMENT  

FORM No. 2 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

FORM No. 3- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM 

No. 4 - ADVANCE PAYMENT SECURITY  

FORM No. 5 - RETENTION MONEY SECURITY  



 

 

 

  

  

FORM NO 1: CONTRACTAGREEMENT  

 THIS AGREEMENTmadethe  dayof  ,20  ,between  

  

Entity)  

 Oftheonepart,and 
 (hereinafter  

“theContractor”),of the other part:  

WHEREAS KAIMOSI FRIENDS UNIVERSITY desires that the Works known as  should be  

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these  

Works and the remedying of any defects therein,  

KAIMOSI FRIENDS UNIVERSITY and the Contractor agree as follows:  

1. InthisAgreementwordsandexpressionsshallhavethesamemeaningsasarerespectivelyassignedtothemin 
theContractdocumentsreferredto.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
AgreementshallprevailoverallotherContractdocuments.  

a) The Notification of Award  

b) The Form of Tender  

c) The addenda Nos (if any)  

d) The Special Conditions of Contract  

e) The General Conditions of Contract;  

f) The Specifications  

g) The Drawings;and  

h) The completed Schedules and any other documents forming part of the contract.  

  

3. In consideration of the payments to be made by KAIMOSI FRIENDS UNIVERSITY to the Contractor as 
specified in this Agreement, the Contractor hereby covenants with KAIMOSI FRIENDS UNIVERSITY to 
execute the Works and to remedy defectsthereininconformityinallrespectswiththeprovisionsoftheContract.  

4. TheProcuringEntityherebycovenantstopaytheContractorinconsiderationoftheexecutionandcompletionof the 
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
undertheprovisionsoftheContractatthetimesandinthemannerprescribedbytheContract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above.  

  

  

Signedandsealedby  

  

  

(fortheProcuringEntity)  

Signedandsealedby  (fortheContractor).  
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of    ( hereinafter   “the   Procuring  

of   



 

  

FORM NO. 2 - PERFORMANCE SECURITY  

[Option 1 - Unconditional Demand Bank Guarantee]  

  
[Guarantor letterhead]  

  

 Beneficiary: Date:    

  

 Guarantor:     

  

  

1. We havebeeninformedthat    (hereinafter called "the  

Contractor") has entered intoContractNo.  dated    with  

(theProcuringEntityastheBeneficiary),fortheexecutionof  
 (hereinaftercalled"theContract").  

  

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.  

  

3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysumor  

 sumsnotexceedingintotalanamountof  (in  

words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whetherinthedemanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,stating 
thattheApplicantisinbreachofitsobligation(s)undertheContract,withouttheBeneficiaryneedingtoproveor 
toshowgroundsforyourdemandorthesumspecifiedtherein.  

  

4. Thisguaranteeshallexpire,nolaterthanthe….Dayof…………,20 ........ 
2,andanydemandforpaymentunderitmustbere ceivedbyusattheofficeindicatedaboveonorbeforethatdate.  

  

5. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 

inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 
beforetheexpiryoftheguarantee.”  

  

Name of Authorized Official   

  

Signature   

  

Stamps   

  

FORM No. 3– PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

  

Guarantor letterhead or SWIFT identifier code]  

 Beneficiary: Date:  --------------  

 PERFORMANCE BOND No.:    
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Guarantor:  

Name   

  

Address    

  

1. BythisBond  as Principal (hereinafter called “the Contractor”) and    ] as Surety (hereinafter 
called  

 “the Surety”), are held and firmly bound unto      ]  

 asObligee (hereinaftercalled“theProcuringEntity”)intheamountof   

   forthe  

paymentofwhichsumwellandtrulytobemadeinthetypesandproportionsofcurrenciesinwhichtheContract 

Priceispayable,theContractorandtheSuretybindthemselves,theirheirs,executors,administrators,successors 
andassigns,jointlyandseverally,firmlybythesepresents.  

2. WHEREAS the Contractor has entered into a written Agreement with KAIMOSI FRIENDS UNIVERSITY 
datedthe  

   dayof , 20 ---- ,for  inaccordancewiththedocuments,plans,  

specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
hereofandarehereinafterreferredtoastheContract.  

3. NOW,THEREFORE,theConditionofthisObligationissuchthat,iftheContractorshallpromptlyandfaithfully  
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by KAIMOSI 

FRIENDS UNIVERSITY to be, in default under the Contract, KAIMOSI FRIENDS UNIVERSITY having 
performed KAIMOSI FRIENDS 
UNIVERSITY'sobligationsthereunder,theSuretymaypromptlyremedythedefault,orshallpromptly:  

1) completetheContractinaccordancewithitstermsandconditions;or  

2) obtainatenderortendersfromqualifiedtenderersforsubmissiontotheProcuringEntityforcompletingthe 
Contractinaccordancewithitstermsandconditions,andupondeterminationbytheProcuringEntityand 
theSuretyofthelowestresponsiveTenderers,arrangeforaContractbetweensuchTenderer,andProcuring Entity 
and make available as work progresses (even though there should be a default or a succession of defaults 
under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
paythecostofcompletionlesstheBalanceoftheContractPrice;butnotexceeding,includingothercosts 
anddamagesforwhichtheSuretymaybeliablehereunder,theamountsetforthinthefirstparagraphhereof.  

Theterm“BalanceoftheContractPrice,”asusedinthisparagraph,shallmeanthetotalamountpayableby   

Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor;or  

3) paytheProcuringEntitytheamountrequiredbyProcuringEntitytocompletetheContractinaccordance 
withitstermsandconditionsuptoatotalnotexceedingtheamountofthisBond.  

4. TheSuretyshallnotbeliableforagreatersumthanthespecifiedpenaltyofthisBond.  

5. AnysuitunderthisBondmustbeinstitutedbeforetheexpirationofoneyearfromthedateoftheissuingofthe  Taking- 
OverCertificate.NorightofactionshallaccrueonthisBondtoorfortheuseofanypersonorcorporation  
otherthantheProcuringEntitynamedhereinortheheirs,executors,administrators,successors,andassignsoftheProcur 
ingEntity.  

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety hascaused 
thesepresentstobesealedwithhiscorporatesealdulyattestedbythesignatureofhislegalrepresentative,this day  of  

   20  .  

136  



 

  

  

  

  

 SIGNED ON  on  behalfofBy  

 inthecapacityofInthepresenceof  

SIGNED ON  on behalf of By  

   inthecapacityofInthepresenceof   
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FORM NO. 4 -ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary:   

 Date:     

 ADVANCE PAYMENTGUARANTEENo.:  Guarantor:  

Name   

  

Address    

  

1. We have beeninformedthat    (hereinafter called “the Contractor”) has entered into Contract  

 No.  dated  withtheBeneficiary,fortheexecutionof   

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in thesum  
(inwords) istobemadeagainstanadvancepaymentguarantee.  

3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum  

 orsumsnotexceedingintotalanamountof  (inwords )1 upon  

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the  

demanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,statingeitherthatthe  
Applicant:  

a) hasusedtheadvancepaymentforpurposesotherthanthecostsofmobilizationinrespectoftheWorks;or  

b) hasfailedtorepaytheadvancepaymentinaccordancewiththeContractconditions,specifyingtheamount 
whichtheApplicanthasfailedtorepay.  

4. AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom 
theBeneficiary'sbankstatingthattheadvancepaymentreferredtoabovehasbeencreditedtotheContractoron 
itsaccountnumber at .  

5. Themaximumamountofthisguaranteeshallbeprogressivelyreducedbytheamountoftheadvancepayment repaid by 
the Contractor as specified in copies of interim statements or payment certificates which shall be presented to us. 
This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificateindicatingthatninety(90)percentoftheAcceptedContractAmount,lessprovisionalsums,hasbeen certified 
for payment, or on the dayof , 2 ,2 whichever is earlier. Consequently, 
nyademandforpaymentunderthisguaranteemustbereceivedbyusatthisofficeonorbeforethatdate.  

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 

beforetheexpiryoftheguarantee.  

  

Name of Authorized Official   

  

Signature   

  

Stamps   
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FORM NO. 5 - RETENTION MONEY SECURITY  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

 Beneficiary:      

Date:   

 Advance payment guarantee no.       

Guarantor:  

  

Name   

  

Address    

  

  

  

1. We  have  beeninformedthat hereinaftercalled"theContractor")hasenteredintoContractNo.  
 dated  with the Beneficiary, for the executionof    hereinafter 
called"theContract").  

2. Furthermore, 

 weunderstandthat,accordingtotheconditionsoftheContract,theBeneficiaryretainsmoneysup 
tothelimitsetforthintheContract(“theRetentionMoney”),andthatwhentheTaking-OverCertificatehasbeen 

issuedundertheContractandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpayment,andpayment 
of[insertthesecondhalfoftheRetentionMoney]istobemadeagainstaRetentionMoneyguarantee.  

3. AttherequestoftheContractor,we,asGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysumors  

umsnotexceedingintotalanamountof[insertamountinfigures]    upon 

receipt by us of the Beneficiary's complying demand  supported  
bytheBeneficiary'sstatement,whetherinthedemanditselforinaseparatesigneddocumentaccompanyingor 
identifyingthedemand,statingthattheContractorisinbreachofitsobligation(s)undertheContract,without 

yourneedingtoproveorshowgroundsforyourdemandorthesumspecifiedtherein.  

4. AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom 
theBeneficiary'sbankstatingthatthesecondhalfoftheRetentionMoneyasreferredtoabovehasbeencredited to 
the Contractor on its acco unt number at .  

5. 5.This guarantee shall expire no later than the …........................... Day of ........................................ ,  

2 .................... 2,  

andanydemandforpaymentunderitmustbereceivedbyusattheofficeindicatedaboveonorbeforethatdate.  

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 

beforetheexpiryoftheguarantee.  

Name of Authorized Official   

  

Signature   
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